OFFICE OF THE PANCHAYAT SAMITI , BHATLI

Lt. No \¢1/Dt al. 022" 2
To

The District Information Officer,
Bargarh

Sub: - Webhosting of tender documents of Block Development Officer, Bhatli

Sir,

With reference to the subject cited above, | am to enclose herewith the tender
documents for Const. of Addl. Class room boundary wall and area development inside
Baulsingha Govt. Primary School,Tejagola of Bhatli block for hosting the same in the district
online portal (http:/Bargarh.nic.in) for wider publication.The advertisement may be public till
on dated 24.02.2023(12.00PM).

This is for your kind information & necessary action at your end.

Encl: As above

Bhatli i

MemoNo U2 /pt. 3\ 02 2022

Copy submitted to the Collector & District Magfstrate,Bargarh/CDO-cum-EO,ZP,Bargarh
for favour of kind information & necessary action. \(\

el

nt Officer

d\(,@%

qu:lgl{: Developr

Bhatli'

MemoNo UY2/t R\ 0 2.3

Copy to Assistant Executive Enginner/AE/JEs of Bhatli Block/Executive Enginner,(R &
B),Division,Bargarh/Executive Engineer,MIDividion,Bargarh/Tahasildar,Bhatli for information

necessary action.

MemoNo‘lf‘f/Dt- 2\ oL '2,/0}2

Copy to Office Notice Board for information & wide circulation/Tetd\er([i\hf:

&
Eﬂ!’gg{ B%\:,ﬁ 4 rent. 'OfficerT
Bhatli:s
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GOVERNMENT OF ODISHA
PR & DW DEPARTMENT

DETAILED TENDER CALL NOTICE

Name of Work: Construction of Additional class room, Boundary wall and
Amience for Baulsingha Govt.Primary School 2022-23.

Amount Put to Tender: - Rs. 36, 75, 369/-
(Rupees Thirty-Six Lakh Seventy-Five Thousand Three Hundred Sixty-Nine Only)

Head of Account: CER (BPCL) 2022-23

PANCHAYAT SAMITI, BHATLI
DISTRICT: BARGARH, ODISHA - 768030
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®
APPROVED TENDER SCHEDULE
-——.___—_..——-—'_.—

TENDER CALL NOTICE NO: -01/Bhatii/2022-23 of Panchayat Samiti, Bhatli

Name of Work: - Construction of Additional Class Room, Boundary Wall and Ambience for
Baulsingh Govt. Primary School 2022-23.

Amount put to tender - Rs. 38, 75, 369/-

Head of Account: - CER (BPCL) 2022-23
E.M.D. required - 1% of the Estimated Cost
Class of contractor L ol s

Cost of tender paper © Rs.5,000/-

period of completion © 6 (Six)Calendar months
Date of sale of tender paper -+ 24.02.2023

Date of receipt of tender paper © 16.03.2023 (12.00)

Date & time of opening of tender paper ©17.03.2023 (11.00A.M)

Contractor

W

Assistant Executive Engineer
Bhatli Block . Jmﬂlﬁoqlﬂnr
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®

Construction of Additional Class Room

Name of Work : " Boundary Wall and Ambience ¢,
Baulsingha Govt. Primary School 202723

RECORD OF SALE OF TENDER DOCUMENTS

1. Tender Call Notice No . 01/Bhatlif2022-23

2. Name, class & address of the
Contractor

Registering Authority with validity
period.

5. Date of application

6 Date of Receipt of Application in
" Block Office

Date of Issue of Tender
Documents

8 Date of Receipt of Tender
" Documents as per Call Notice

9. Cost of Tender Documents

10. Money Receipt No. : IDt

Total No. of Pages in the Tender | :
" Documents : 33(Thirty Three pages) only

>

istant Executive Engin

Bhatli Block f M

—-—-'-_-—-_-_—.-

Junior Engineer
Bhatli Block

Contractor
eer Bhatll "

Ass
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@:CORD OF RECEIPT OF TENDER DOCUMENTS

(TO BE FILLED IN AT THE TIME OF OPENING OF TENDER)

1. Date of Receipt

2 Date of opening

3. No. of pages in the Tender document

Details of E.M.D. with remarks (as per
= Annexure-V) Furnished/Not Furnished

5 Whether valid .T.C.C./PAN furnished

6. Whether valid S.T.C.C./VAT furnished

Whether No- relationship certificate
furnished
No. of corrections if any with remarks
8. (Attested / Un-attested by the
tenderers
No. of overwriting if any with remarks
9 (Attested / Un-attested

10. No. of Interpolations

11. No. of omissions if any

If rates quoted in words and Figures

L tally

Contractor w ﬁbckﬁ

i kii
Assistent Executive Engineer
Bhatli Block
_'_'_____._-——-—'_____
Junior Engineer
Bhatli Block
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panchayat Samiti, Bhatli °
DIST. Bargarh
INVITATIONS FOR BIDS
i -23
i tice No.0 1/Bhatli/2022-23,
Detail Tender Call No I
Letter No: 449 of Odisha invites percentage rate bids in sealeq

i on behalf O;; ?;}'ie;;;}ﬂzrzrﬁ, Dated:24/02/2023 to be eventually drawy

The Block Development Officer, Bhatl .
ailed in the table from eligible class of contractors

cover in conformity with detailed tender call notice no: 01

; 1 ks det p
up in State P.W.D. Form P-1 contract for the execution of wor ctors of equivalent Grade / Clas
mpentioned against the work registered with the State Governments and Contra :

. it duction of definite
Registered with Central Government / MES / Railways for executmnl qu {:_‘T.:w‘lv;\.:]:{l;l.cs, on produc proof
from the appropriate authority. The bidders may submit bids for the following

] =
" i Secarity 1% Cost of i Class of Period of
S1 Amount ut o I Documen Contractol' com |Eﬁ0n
no Name of Work Tender (Rs.) EMD (Rs.) (Rs.) +
5 6 7
1 2 3 4
Construction of
Additional Class 6 (Six)
Room, Boundary f the Estimated iX
1 wall and Ambience | x5z agg; g hgost 5,000/ C&B Calendar
for Baulsingh Govt v Months
Primary School
under Bhatli Block

1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms a_nd
conditions of contract and other necessary documents can be seen in the office of the undersigned during
office hours every day except on Sundays and Public Holidays till last date of receipt of tender papers.
Interested bidders may obtain further information at the same address.

2. Bids must be accompanied with financial instruments towards E.M.D in shape of Bid security Declaration as
provided in Memorandum No.5984 dt.27.04.2021 of Works Dept., Govt. of Odisha. The declaration of
Annexure-V of Tender Document relating to Bid security Declaration so to be attached. Bids must also be
accompanied by self-attested Xerox copy of valid GSTIN, PAN card, valid contract registration certificate and
Copy of sub-contract agreement with eligible Registered Electrical Contractors having valid L.T. / H.T.
license (Associated with the sub-contractor) as per attached format at Annexure-VI failing which the bid will
be liable for rejection.

3. The sale and receipt of the Bid document shall start from Dt. 24/02/2022 to 12.00 P.M of Dt. 16/03/2021
during office hour in Panchayat Samiti Bhatli .

4. Bid must be delivered in the tender box having mentioned as Tender Call Notice No.01/Bhatli/2022-23 in
Panchayat Samiti, Bhatli

5 Bid documents can be down loaded from official website of Government of Odisha

hitp:/fwww,barparh.nic.in). The bidders who have downloaded the bidding documents from the internet site

will have to pay the cost of the tender document as indicated in col no. 5 of the above table in shape of
demand draft in favour of Block Development Officer, Bhatli, payable at SBI Bhatli in a separate envelope
marked “Cost of bidding documents down loaded from the internet” with the bid document. Authority will
not be held responsible, if any portion of the bid document is excluded or modified in the downloaded bid
document.

6. Bidding documents requested by mail will have to be dispatched by registered / speed post on payment of an
extra amount of Rs. 500/ over the cost of documents. The undersigned will not be held responsible for the
postal delay if any, in the delivery of the documents or non-receipt of the same.

7. The Bids will be opened on the Dt.17/03/2022 at 11.00 AM in the office of the undersi i
of the members of tender committee of Panchayat Samiti, Bhatli, bidders or their auth:;igz:fid;;]:ge‘fﬁzsﬂ‘;ﬁ
to attend at the Block office, Bhatli. If the office happens to be closed on the last date of receipt/ opening as
specified, the bids will be received / opened in the next working day at the same time and venue s 2ciﬁc§ in
the notification. Other details can be seen in the bidding documents. d

8. Additional performance security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/ rates
than the estimated cost put to tender shall have to furnish the exact amount as per table below. Additional

Contractor Block Development Officer, (}‘1-7
Bhatli @S
\(‘\ £
W ,\ .
Assistant Executive Engineer 7 Block Develps b Offioet
Bhatli Block JurterEmgmiEeT Bnatii

Bhatli Block

Scanned with CamScanner



Page |5

in shape of Demand Draft/ Term Deposit Receipt pledged
Bhatli, within seven days of issue of letter of acceptance
deposit shall be forfeited. Further proceeding for

Performance Security (APS) has to be furnished
in favour of the Block Development Officer,
(LOA), otherwise the bid shall be cancelled and the security
black listing shall be initiated against bidder.

Amount of Additional Performance Security

Sl
No

Range of Difference between the estimated | Additional Performance Security to be deposited by the
cost put to tender and Bid amount successful bidder

Below 5% No Additional Performance Security

° 50% of (Difference between estimated cost put to tender
From 5% and above and below 10% T BId AeonD

9 150% of (Difference between estimated cost put to tender
el and Bid Amount) -

10.

11

12,

13.
. The agency bidding for the work put of this notice, shall have to mention percentage of excess/less (both in

15.
16.

17.

Sthedule XLV-Form No. 61

Contractor

Scheduled Caste and Scheduled Tribe tenderers will be given concession where their tenders are within 10%
of the rate quoted by the lowest tenderer, for any work, the work may be considered for award to him/ them at
the lowest tendered rate. The Security deposit at half the usual rate may be deposited /realised by/from the
Scheduled Caste or Scheduled Tribe contractors coming under categories up to “B” class only as against the
permissible percentage under Rule 13 of the PWD contractor’s regulations rules.
If any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be rejected and
the tender shall be finalized basing on merit of the rest bids and if more than one bid is quoted at 14.99%
(decimal up to 2 nos. will be taken for all practice purpose) less than the estimated cost, the tender accepting
authority will finalize the tender through transparent lottery system in present of bidder or their
representatives.

The tenderer while submitting tender shall furnish an affidavit in original, along with the tender about the
authenticity of the tender documents .the conditional tender will not be accepted in any circumstance by the
authority.

The bidding documents are to be properly sealed and clearly superscripted with the name of work.

The percentage quoted in the tender without mentioning excess or less shall be treated as excess.

words & figure) over the amount put to tender required by him in the prescribed format at the end of the bill of
quantity. In the event of discrepancies, the words & figure, the percentage quoted in words will count.

Validity of tender shall be 90 days from the date of opening of tender.
Any addendum/ corrigendum/ cancellation of above tender will be published in the website:

www.Bargarh.nic.in only
The Block Dev. Officer reserves right to reject any or all the tenders without assigning any reason thereof.

Block Dev. Officer,
Bhatli

Junior Engineer
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— ¥ |

PANCHAYAT SAMITI OFFICE: BHATLI "§
(FORMP-1)

PERCENTAGE RATE TENDER AND CONTRACT

General Rules and Direction for the guidance of

FOR WORKS
Contractors.

1. All works proposed for execution by contract will be notified in a form of inwtatflon to tender pasted o,

board hung up in the Office of and signed by the Block Development Officer, Bhat.lu N

This notice will state the work to be carried out. The items and approximate quantltle; s OT -
well as the date of submitting and opening of tenders, also the amount of earnest rdm;ey to etde':’?s‘t“
and the amount of the security deposit to be deposited by the successful tenderer and t de percenage if any,
to be deducted from bills. Copies of the specification, designs, drawings and an':j {:ﬁth_ﬂ_r c!cuments FegHined
in connection with the submission of tender signed for the purpose of identification by the Block
Development Officer shall also be open for inspection by the contractor at the office of the Block
Development Officer during the office hours.

2. In the event of the tender being submitted by a firm it
or in the event of the absence of any partner, it must be signed on his behalf by a perso
attorney authorizing him to do so.

3. Receipts for payments made on account of work, w
partners, except where the contractor are described in their tender as a
be signed in the name of the firm by one of the partners, or by some other person having authority to give
effectual receipts for the firm.

must be signed separately by each member thereof,
n holding a power of

hen executed by a firm must also be signed by the severa|
firm in which case the receipts must

4. The memorandum of work tendered for and the memorandum of materials to be supplied by the Block
Development Officer, Bhatli and their issue rates shall be filled in and completed in the office of the Block
Development Officer before the tender form is issued. If a form is issued to an intending tender without
having been so filled in and completed, he shall request the office to have this done before he completed
and delivers his tender.

5. The tender will be opened in presence of the tenderers or their authorized agents
6. The BDO shall have right to rejecting all or any of the tenders.

7. In the event of a tender being selected for acceptance, the Engineer who opened the tenders will, if he is
competent to accept the tender, inform the tenderer of the selected tender who shall thereupon sign copies
of the specification and other documents mentioned in rules 1 and 4 for the purpose of identification and for
his acceptance with the tender. The tenderer of the selected tender shall also deposit the required amount
of the security money within the prescribed time. If the tenderer fails to deposit the required amount of the
security money within prescribed time, the authority may reject the tender.

If the BDO is not competent to accept the tender himself, he will inform the tenderer of the tender which he
decided to recommended for acceptance. Such tender shall thereupon sign forthwith copies of the required
amount of the security money within the prescribe time. The tender with the specification and other
documents signed by the tenderer with then be forwarded for acceptance to the higher authority who is
competent to accept the same. If the said authority rejects the tender the security money deposited shall be
refunded to the tenderer.

8. When a tender is selected for acceptance, the tenderer shall deposit the required amount of the security
money in shape of Bank Draft to the Block Development Officer. Government securities may be endorsed to
the Block Development Officer in lieu of a cash deposit of the required amount of the security money. No
tender shall be finally accepted until the required amount of the security money has been deposi

Contractor W

Assistant Execuive Engineer
Bhatli Block

Scanned with CamScanner
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'_ The amount of security money to be deposited by the tenderer whose tender is selected for acceptance shall
be 2(two) percent of the estimate value of the work and towards this amount the earnest money already
deposited by him shall be credited. At least half of the security inclusive of the earnest money, shall be
deposited by the tenderer within such time as may be notified to him in writing by the officer opening the
tender, failing which tender shall be liable to rejection.

Any balance of the security money outstanding after completion of the contract with the tenderer
may be made up by deduction of 5 percent of the amount of each payment to be made him under clause 7
of the conditions for work done under the contract.

10. When tender has been selected for acceptance and the required amount of the security money has been
deposited, the Engineer/BDO shall scrutinize all pages of the form of Item, Rate, Tender and Contract for
works to see that the form has been properly filled up and signed by the contractor and the signature
witnessed. He shall then, if he is competent, shall send the form for signature of the acceptance to the
officer competent to accept it.

11. If the L1 bidder does not turn up for agreement after finalization of the tender then he shall be debarred
from participation in bidding for three years and action will be taken to blacklist the contractor. Besides the
consartium/ JV/firm where such an agency/ firm already happens to be or is going to be a partner/ member/
proprietor, he/ they shall neither be allowed for participation in bidding for three years nor his/ their
application will be considered for registration and action will be initiated to blacklist him/ them. In that case,
the L2 bidder, if fulfils other required criteria would be called for drawing agreement for execution of work
subject to condition that the L2 bidder negotiatesatparwiththequotedbythel1bidder, otherwise the tender
will be cancelled.

12. No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an
Engineering Department of the Government of Odisha is allowed to work for contractor for a period of two
years after his retirement from Government service, without prior permission of the Government of Odisha in
writing. Such a contract is liable to be cancelled if either the contractor or any of his employees is found any
time to be such a person who had not obtained the permission of the Government of Odisha as aforesaid before
submission of the tender for engagement in the contractor’s service.

13. Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department
letter No.VII (R&B) 5225, dt.26.2.55 and No.II, M-56/61-28842 (5), dt.27.9.61.

14, Arrangement of suitable water supply including pipe water supply ~ where available for the staff and labour
as well as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of
water will be entertained. e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to
be borne by the Contractor.

15. Suitable safety equipment’s and dresses, gloves, life belts etc. for the labour engaged in risky operations are to
be supplied by the contractor at his own cost.

16. Compensation including cost of any legal suit for injury to persons or property arising out of execution of the
work and also any sum, which may become payable due to operation of the workmen compensation act, shall

have to be borne by the contractor.

17. SITE VISIT:-Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), the form and
nature of the site, the means of access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencics and other circumstances which may
influence or affect their bid. A Bidder shall be deemed to have full knowledge of the site whether he inspects it
or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. The Bidder
shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, watg
electricity access, facilities for workers and all other services required for executing the work unless ot is{ﬁ‘

specifically provided for in the contract documents. Submission of a bid by/ﬁ\ﬁm ies that 0 fd
Contractor * BéckiDEVE ) R
21

el BIgGH!

Assistant Executive Engineer
Bhatli Block
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18.

19.

20.

21,

22.

23.

el aware of the scope and specifications of
and plant, etc. will be issued to him by 1,
ecution of work.

has made hims

this notice and all other contract documents and bon
ools

work to be done and of conditions and rates &t which

i i the ex
Government and local conditions and other factors having a bearing on . .
level pillars, profiles and benching and leveling the groung

. be quoted sho
required, which has to be carried out by the contractor at his own cost, The rates to be q uld be fyp

: nei items of work.
finished items of work inclusive of carriage of all materials and all incidental item
) ite of work, preliminary w
Afier the work is finished all surplus materials should be removed fr.um the s:::d S lhepsile e p?; n\:icrk
such as vats, mixing platforms, etc. should be dismantled and all materialls re;w O ::_S
lefi neat and his should be inclusive in the rates. No extra payment will be m e

account,

No payment will be made for layout, benchmark,

be entertained to extra items of works quantity
btained from the competent authority and rate
fwork is taken up.

It should be understood clearly that no claim what-so-ever will
of any item besides estimate amount unless written order is 0
settled before the extra items of work or extra quantity of any items 0
C.P.W.D. safety code rules introduced by the Govt.of India, Ministry

The tenderers shall have to abide by the
11.57.

of Works and Housing & Supply in their standing order No.44150, dt.25.
No part of the contract shall be sublet without written permission to the concerned
made by the power of attorney authorizing others to receive payment on contractor’s behalf.

Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other Constructed
Workers (RE&CS) Act. 1996 and Buildings and Other Construction Workers Welfare Cess Act. 1996 (vide
resolution No.-12653, dt.15.12.2008 of Labour and Employment Department, Govt. of Odisha) will be deducted

Authority or transfer to be

from each running bill of the contractor.

24, The single tender received in the First call shall be cancelled without opening the bid. The acceptance of the single

Contractor M m&@ml' i

tender received even after re-tendering should have prior approval of next higher authority vide O.P.W.D. Para-

1.5.18 of Office Memorandum No.16/W Dated. 01/01/2015.

N

i GHEH e
' Bigatli .

Assistant Executive Engineer

Th e m 440 =
' /

o

JuniorEngineer

Bhatli Block
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TENDER FOR WORK

| / We hereby tender for execution for the Block Development Office,
Bhatli of the work specified in the underwritten Memorandum at the rates
specified there in within a period of three months from the date of written order
to commence and in accordance in all respects with the specification. Designs,
Drawing and other documents refer to in rule, | here of and subject to the
annexed condition and with such material as are provided for by, and in all other
respects in accordance with such conditions so far as applicable.

MEMORANDUM
oJlf several sub-work are a) Name of work
Included they should be
detalled in separately b) Estimate Cost

c) Agreement Amount

b&c) sum total of these will

be 2% of the estimoted cost d) Earnest Money
of agreement

e) Initial Security Deposit (Including earnest maney) to Rs.

e)This percentage deduction
from bills will be credited to
the controctors security

be deposited before the commencement of the work.

f) Income Tax @ 2% + surcharge of the Bill to be recovered or as

Deposit

amended from time to time

g) Additional performance Deposit

h) Percentage to be deducted from Bill :
Signature of  contractor Rs. (Rupees

before submission of tender o .
i)Time required for the work from the date of written order to commencement

calendar months.

j} Date written order to commence

k) Total No. of work tendered for

Signature of witness to one
tenderers Signature.

Should this tender be accept. I/We hereby agree to abide by and fulfill all the term
and provision of the said condition of contract annexed here to so far as applicable,
on in default thereof to forfeit and pay to the Government of Odisha or his
successors in office, the sum of Money mentioned in the said conditions.

Dated the day of 2021.
Witness —

Signature of Officer by

whom accepted Address —
Occupation -

The above tender is hereby accepted by me on behalf of the Government of Odisha.
Dated the day of 2021,

&

COI'I"'GC'OI' M

Assistant Executive Engineer

Bhatli Block
Gh{/ﬂzaﬁ }

Junior Enaineer
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Compensotl
on for delay

Actions
when whale
security
deposit Is
forfelted

Conlrucioll'

Lesislant E4ccutive Engineer

)

CONDITION OF CONTRACT

to Govern

Clause-1: All compensation or other sums of money payable by the":ﬂ;ticf:ﬁ: : ", t;art Din;;;n:elé:f_’i‘
the terms of the contract may be deducted from, of paid by, the sa Feh may be due or may bemr:nv
deposit or from the interest arising there from, or form any sum W nd in the event of his SECur'tﬁ
due to the contractor by Government or any account whatsoever sforesaid, the contractor shlar;
deposit being reduced by reason of any such deduction o sale 135 endorsed' as aforesald any su

within 10 days thereafter make good In cash or Government securities T it aoy it n-;
or sums which may have been deducted from or raised by sale of the s 0

thereof.

Clause-2: a) The time allowed for carrying out the work as entered in t:ﬁ: I:E:hdeerwsr?titnbzrj:rd:v
observed by the contractor and shall be reckoned from the date on u:, I tipulated period of tho
commence work is given to the contractor. The work shall throughout the stip f th t :
contract, be carried on with all due diligence (time being deemed to be F"' essence 0 te conl ract on
the part of the contractor) and the contractor chall pay, as compensation, an amnudn t:qua to half
percent on the amount of the estimated cost, if the whale work a: sthtzW" by the tender for everyday
that work remains un-commenced, or unfinished after the proper dates.

The :grk shi::!d nu: E—:; conslder::d finished until such date as the BIoC_k Development Oﬁ'!cer shall
certify as the date on which the work is finished after necessary rectification of dc-sfens as pointed out
by the Block Development Officer or his authorized agents, are fully complied with by the contractor
to the Block Development Officer satisfaction.

And further, to ensure good progress during the execution of the work the contracter shall be bound
in all cases in which the time allowed for any work exceeds one month; to complete one fourth of the
whole of the work before on-fourth of the whole time allowed under the contract has elapsed, one
half of the work, before one half of such time has elapsed and three fourth of such time has elapsed,
in the events of the contractor failing to comply with the conditions, he shall be liable to pay as
compensation an amount equal to one-third percent on the said estimated cost of the whale work for
everyday that the due quantity of work remains incomplete. Provided always that the entire amount
of compensation to be paid under the provisions of this clause shall not exceed 10 percent on the
estimated cost of the work as shown in the tender.

Clause-2:b) If there are possibilities of exceeding him compensation amount as
mentioned in clause (a) 10%of the estimated cost, or in any case in which under any clause or clauses
of this contract, the contractor shall have rendered himself liable to pay compensation amounting to
the whole of his security deposit in the hands of Government (Whether paid in one sum or deducted
by installment) the Block Development Officer on behalf of the Governor of Odisha, shall have the

power to adopt any of the following courses, as he may deem best suited to the interests of the
Government.

a) “To rescind the contract (of which rescission notice in writing to the contractor
under the hand of the Block Development Officer shall be conclusive evidence), and

20% of the value of left-over work will be realized the contractor as penalty” (Work
Deptt. No. 10639,
Dt. 27.05.2005) penalty” (Works Dep

b)To employ labour paid by the P.R Department and to supply materials to carry out the work, or any
part of the work debiting the contractor with the cost of the labour and the price of the mate‘rials (of
the amount of which cost and price certificate of the Block Development Officer shall be final and
conclusive against the contractor) and crediting him with the value of the work done. in all respects
in the same manner and at the same rates as if it had been carried aut by the contr;'[cltor under the

terms of his contract; the certificate of the Block Develg
! ment rk
done shall be final and conclusive against the contractor., R Officer as to the value of the WO

c) To measure up the work of the contractor, and
contract as shall be unexecuted out of his hands and to g'iv:Int: e ¥

; 2 o
in which case any expenses which may be incurred in excess of t W Sl

@«E?Een

=T Block Biodiodm
\

Bhatli Block Q‘
‘

Sl ST CagiliSer

Bhatli Block

S
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Contractor
remain
liable to pay
compensati
on if action
not taken
under
Clouse-6

Power to
toke

Con?rﬁcior

[t

paid to the original contractor if the whole work had been executed by him (of the amount of which
excess the certificate in writing of the Block Development Officer shall be final and conclusive) shall
be borne and paid by the original contractor and may be deducted from any money due to him by
the Government under the contractor otherwise, or from his security deposit or the proceeds of
sale thereof or a sufficient part thereof.

In the event of above courses being adopted by the Block Development Officer, the
contractor shall have no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials, or entered into any engagements, or made any advances on
account of or with a view to, the execution of the work or the performance of the contract. And in
case the contract shall not be entitled to recover or be paid any sum for any work there to for actually
performed under this contract unless & until the Block Development Officer shall have certified in
writing the performance of such work and the value payable in-respect thereof and he shall only be
entitled to be paid the value so certified.

d) Security deposit of the contractor shall be refunded only 2(Two) year after the
date of completion of the work provided the final bill has been paid and defect, if any rectified.

Clause-3: In any case in which any of the powers, conferred upon the Block Development Officer by
Clause-3thereof, shall have become exercisable and the same shall not be exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions there of and such powers shall not
withstanding be exercisable in the event of any future case of default by the contractor of which by
any clause or clauses hereof he is declared liable to pay compensation amounting the whole of his
security deposit, and the liability of the contractor for the past and future compensation shall remain
unaffected. In the event of the Black Development Officer putting in force the powers vested in him
under the preceding clauses he may, if he so desire, take possession of all or any tools, plant materials
and stores, in or upon the works, or the site: thereof or belonging to the contractor, or procure by him
and Intended to be used for the execution of the work or any part thereof shall be final, otherwise the
Block Development Officer may be notice in writing to the contractor or his clerk of the works,
foreman or other authorized agent require him to remove such plants, materials or stores from the
premises [ within a time to be specified in such notice) ; and in the event of the contractor failing to
comply with any such requisition, Block Development Officer as to the expense of any such removal
and the amount of the proceeds and expenses of any such sale shall be final and conclusive against
the contractor.

Clause-4: If the contractor shall desire in extension of time for completion of the work, on the ground
of his having been unavoidably hindered in its execution or any ather ground, he shall apply in writing:
to the Block Development Officer within 30 days of the date of the hindrance on account ofwhich he
desires such extension as aforesaid and the Block Development Officer shall, if in his opinion {Which
shall be final) reasonable grounds be shown thereof, authorize such extension of time, if any, as may
in his opinion, be necessary or proper. The Block Development Officer shall at the same time inform
the contractor whether he claims compensation for delay.

Clause- 5: On completion of the work, the contractor shall be furnished with a certificate by the Block
Development Officer (Herein after called the Junior Engineer) of such completed, but no such
certificate be given nor shall the ‘work be considered to be completed until the contractor shall have
removed from the area of the premises to be distinctly marked by the Block Development officer in
the site plan on which the work’ shall be executed, all scaffolding, surplus materials and rubbish and
cleaned off the dirt from all wood work, doors, windows, floors or other parts of any building in, upon
or about which the work is to be executed, or of which he may have had possession for the purpose of
the execution thereof nor until the work shall have been measured by the Officer of the Block
Development Office in accordance with the rules of the department whose measurements shall be
binding and conclusive against the contractor. If the contractor shall fail to comply with the
requirements of this clauses as to removal of scaffolding, surplus materials, rubbish & cleaning off dirt
on or before the date fixed for the completion of works, the Junior Engineer may at the expense of
the contractor remove such scaffolding, surplus materials and rubbish & dispose of the same as
thinks fit and clean off such dirt as aforesaid; and the contractor sh <Wth pay the amou
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Clause- 6: A bill shall be submitted by the contractor geach month on or befare the date fixed by the

Junior Engineer for all works executed in the previous 015 Jl-tls:ao;:mngl::?i;i:{; ::dsr:'
ordinate shall take the requisite measurement for the purpose of hav!ng 10 days from :
claim as far as admissible, adjusted, If possible before the ?KPIW of 4 ?id 4 t_h-‘-'
presentation of the bill. If he does not submit the bill within the time fixed as a oreS? t rohs
Engineer or his Sub-ordinates shall measure up the said work in the presence of the_ cog ra_c or whus.e
counter signature of the measurement list will be sufficient warran?, a!'nd the Junior nglneen.;r his
Sub-ordinates shall prepare a bill from such list which shall be binding on the contractor in all

respects.

Provided that, if any balance of the 10% security is outstanding from each
such payment shall be deducted so much, not exceeding 5% as may be necessary to make up the
balance of the security. All such intermediate payments to the contractor shall be regarded as
payments by way of advance against the final payment only and not as payments for work actually
done & completed, and shall not preclude the requiring of bad, unsound and imperfect or unskillful
work to be removed and taken away and reconstructed or re-erected, or be considered as an
admission of the due performance of the contract, or any part thereof in any respect, or the actual of
any claim nor shall it conclude, determine, or effect in any way the powers of the Junior Engineer
under these conditions or any of them as to the final settlement or adjustment of the accounts or
otherwise or in any other way vary or affect the contract.

Clause- 7: The final bill shall be prepared by the offices of the Block Development Officer in
accardance with the rule of the Deptt. in the presence of the contractor within 1 month of the date
fixed for completion of the work.

Clause- 8: If the specification of estimate of the work provides for the use of any special description of
materials to be supplied from the Junior Engineer store, or it is required that the contractor shall use
certain stores to be provided by the Junior Engineer under the conditions of this contract (Such
materials & Stores, and the prices to be charged thereof as hereinafter mentioned being so far as
practicable for the convenience of the contractor, but not so as in any way to control the meaning or
effect of this contract are specified in the schedule or memorandum here ta annexed), the contractor
shall be supplied (with such materials and stores noted in the annexed scheduled as are required from
time to time to be used by him for purpose of the contract only and the value of the full quantity of
materials and stores so supplied) at the rates specified in the said schedule may be set off or deducted
from any sums then due or thereafter to become due to the contractor under the contract or
otherwise or against or from the security deposit, or the proceeds of sale thereof, if the same is held
in Govt. securities, the same or a sufficient portion thereof being in this case sold for the purpose. All
materials supplied to the contractor shall remain the absolute property of Govt. and shall not on any
account be removed from the site of the work, and shall at all times be opened to inspection by the
Junior Engineer, Any such materials used and in any perfectly good condition as the time of the
completion or determination of the contract shall be returned to the Junior Engineer store, at the
prevailing market rate or at the issue rate whichever is less if by a notice in writing under his hand he
shall so require; but the contractor shall not be entitled to return any such materials, unless with such
consent, and shall have no claim for compensation on account of any such materials so supplied to
him as aforesaid being unused by him, or for any wastage in or damage to any such materials,
Clause-9 (a): If a contractor removes any materials or stock so supplied o him from the tgogj,the
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work in contravention of the provisions of this clause with a view to dispose of the same dishonestly,
he shall, in addition to any other liability, civil or criminal, arising out of this contract be liable to pay a
penalty equivalent to 5 times the price of the said materials of stock, according to the stipulated rate,
the penalty so imposed shall be recoverable from any sum that may be then, or at any time thereafter
may become due to the contractor, or at from his security deposit, or the proceeds of sale thereof.

b) Owing to difficulty in obtaining certain materials in the open market the Govt.
have undertaken to supply materials specified in the schedule hereto annexed. There may be delay in
obtaining materials by the Dept. and the contractor is therefore, required to keep himself in touch
with the day-to-day position regarding the supply of materials from the Junior Engineer and to so
adjust the progress of the work that their labour may not remain idle nor may there be any other
claim due to or arising from delay in obtaining the materials. It should be clearly understood that no
monetary claim whatsoever shall be entertained by the govt. on account on delay in supplying
materials. However extension of time for completion of work can be granted on timely application by

the contractor vide also clause 5.

work in the most substantial

Clause- 10: The contractor shall execute the whole and every part of the
spect in strict

and workman like manner and both as regards materials and otherwise in every re
accordance with the specification.

fully and faithfully to the designs,

The contractor shall also conform exactly,
nior Engineer and lodged in

drawings and instructions in writing relating to the works signed by the Ju
his office and to which the contractor shall be entitled to have access at such office, for the purpose of

inspection during office hour and the contractor shall, if he so requires, be entitled at his own
expenses to make or cause to be made copies of the specification and of all such designs, drawings

and instructions as aforesaid.

Clause- 11: The Junior Engineer shall have power to make any alterations in or additions to the
original specifications, drawings, designs and instructions that may appear to him necessary and
advisable during In the progress of work, and the contractor shall be bound to carry out the work in
accordance with any instructions which may be given to him in writing signed by Junior Engineer and
such alteration shall not invalidate the contract and any additional work which the contractor may be
directed to do in the manner above specified as part of the work shall be carried out by the contractor
on of the same conditions in all respects on which he agreed to do the main work, and at the same
rates as are specified in the tender for the main work. The time for the completion of the work shall
be extended in the proportion that the additional work bears to the original contract work and the
certificate of the Junior Engineer shall be conclusive as to such proportion. And if the additional work
includes any class of work for which no rate is specified in this contract, then such class of work shall
be carried out at the rates entered in the sanctioned schedule of rates of the locality during the period
when the work is being carried on and if such rates of mentioned class of work is not entered in the
schedule of rates of the district then the contractor shall within seven days of the date of his receipt
of the order to carry out the work inform the junior Engineer of the rate which it is his intention to
charges for such class of work, and if the Junior Engineer does not agree to this rate he shall by notice
in writing be at liberty to cancel his order to carry out such class of work and arrange to carry it out in

such manner as he may consider advisable.
ted in the contract nor additional items of work

<hall ordinarily be carried out by the contractor, nor shall any altered, addl. Or substituted work be
carried out by him unless the rates of the substituted, altered or addl. ltems have been approved
and fixed in writing by the Junior Engineer. The contractor shall be bound to submit his claim for
any additional work done during any month on or before the 15" day of the following month
accompanied by a copy of the order in writing of the Junior Engineer. For the additional work and that
the contractor shall not be entitled to any payment in respect of such additional wark if he fails to

submit his claim within the aforesaid period.

No deviations from the specification stipula

provided always that if the contractor shall commence work or incur any expenditure in
hall have been determined as lastly herein before mentioned, in suc

regard thereof before the rates s ' 1
cases he shall only be entitled to be paid in respect of the work car expeqditure in ;36;;;
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Engineer of the circle will be final.

Clause- 12: If at all time after the commencement of the work the hGD\tF:rl"féf:r ‘::) i:‘ig:;::';ﬁ:r any

reason whatsoever not require the whole thereof as specified In the el haa 1 claimt{; The

Junior Engineer shall give notice in writing of the fact :o lhi}:::l;r:cctu{:i;n e W:TEE
i derive from :

payment or advantage, which he might have o ramEbee T

b wor

he did not derive in consequence of the full amount of the _ ; : ith
shall he have any claim for compensation by reason of any altfzratlan having ii?&?::li;ntﬁ:?'?"a’
specification, drawings, designs and instruction which shall involve any cu OrK as

originally contemplated.

Clause- 13: If it shall appear to the Junior Engineer or his subordinate-in-charge of the W‘Jf'f: that any
work has been executed with un-sound, imperfect or-unskillful workmanship or with materials of any
inferior description, or that any materials or articles provided by him f.OT the E’_‘e‘:“t"’“ of the WF'rk are
unsound or of a quality inferior to that contracted for or otherwise noF in accorf:lan.'lce with the
contract, the contractor shall on demand in writing from the Junior Engineer SPEC'WEHE the work
materials or article complained of not-withstanding that the same may have been madve_rtenlry
passed certified and paid for, forthwith rectify or remove and reconstruct the wnrls 50 speqt_"led in
whole or in part, as the case may require, or as the case may be remove the materials or article so
specified and provide other proper and suitable materials or article at his own proper charge and cost
and in the event of his failing to do so within a period to be specified by the Junior Engineer in his
demand aforesaid, then the contractar shall be liable to pay compensation at the rate of one percent

Works to be
executed in on the amount of the estimate for everyday not exceeding 10 days, while his failure to do so shall
‘:l.::'d"“‘e continue and in the case of any such failure the Junior Engineer may rectify or remove, and re-execute
specificatio the work or remove and replace with others, the materials or articles complained of as the case may
n, drawing be at the risk and expense in all respect of the contractor.
& order etc.
Clause- 14: All work under or in course of execution or executed in pursuance of the contract shall at
all times be open to the inspection and supervision of the Junior Engineer and his subordinates and
the contractor shall at all times during the usual working hours, and at all other times at which
reasonable notice of the Junior Engineer or his subordinate to visit the works shall have been given to
the contractor either himself be present to receive orders and instruction or have a responsible agent
duly accredited in writing to be Present for that purpose. Order that given to the contractor's agent
shall be considered to have the same force as if they had been given to the contractor himself.
Clause- 15: The contractor shall be given not less than five days’ notice in writing to the Junior
Engineer or his subordinate in charge of the work before covering up or otherwise placing beyond the
reach of measurement any work in order that the same may be measured and correct dimensions
thereof be taken before the same is so covered up or placed beyond the reach of measurement and
ﬂ”v:!;fm any work without the consent in writing of the Junior Engineer or his subordinate-in-charge of the
the work and if any work shall be covered up or placed beyond the reach of measurement without such
contractors notice having been given or consent obtained, the same shall be uncovered at contractor’s expense,
or in default thereof payment or allowance shall be made for such work or the materials with which
the same work executed.
Clause- 16: If the contractor or his work people, or servant shall break, deface, injure or destroy any
part of a building, in which they may be working or any building, road, fence, enclosure, or grass land
or cultivated ground continuous to the premises an which the work or any part of it is being executed,
or if any damage shall happen to the work, while in progress from any cause whatever or anj
imperfection become apparent in it within 3 months from the date of final certificate of its
Extension of completion shall have been given by the junior Engineer, as aforesaid, the contractor shall make the
:;";‘:E'zueﬁc same good at his own expense, or in default, the Junior Engineer may cause the same to be made
e of good by other workmen, and deduct the expense (of which the certificate of the Junior Engineer shal
alterations be final) from any sums that may be then, or at any time thereafter may become due
contractor, or from his security deposit or the proceeds sale thereof, or o
- BlaiRsee)
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Bhatli Block P
..-——”'—.-____'

o7 Engineer
Bhatli Block

Scanned with CamScanner



Page |15

Rates of
work not in
estimate or
schedule of
rate of the
district

No
compensati
on for
alteration in
or
restriction
of work to
be carried
out.

Action and
compensat!
on payable
in case of
bad work.

Contractor

and the contractor shall be liable to pay any part of the expenses not so recovered by the Junior
Engineer.

Clause- 17; The contractor shall supply at his own cost all materials (except such special materials, if
any, as may in accordance with the contract, be supplied from the Junior Engineer stores), Plant,
tools, appliances, implements, ladders cordage, tackle scaffolding the temporary work requisite or
proper for the proper execution of the work, whether original altered or substituted, and whether
included in the specification or other documents forming part of the contract or referred to in these
conditions or not or which may be necessary for the purpose of satisfying, or complying with the
requirement of the Junior Engineer as to any matter as to which under this conditions, he is entitled
to be satisfied, which he is entitled to require together with carriage therefore to and from the work.
The contractor shall also supply without charge the requisite number of persons with the means &
materials necessary for the purpose of setting out works and counting, weighting and assisting in the
measurement examination at any time and from time to time of the work or materials. Failing his so
doing the same may be provided by the Junior Engineer at the expense of the contractor and the
expenses may be deducted from any money due to the contractor under the contract or from his
security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. The contractor shall
also provide all necessary fencing and lights required to protect the public from accident and shall be
bound to bear the expense of defense of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions, and to pay any
damages and cost which may be awarded in any such suit, action or proceedings to any such person
or which may with the consent of the contractor be paid to compromise any claim by any such

person.
Clause- 18: No female labour shall be employed within the limits of a cantonment.

The contractor shall not employ for the purpose of his contract any person who is
below the age of Forteen years, and shall pay to each labourer for the work done by such labourer,
wages not less than the wages paid for similar work in the neighborhood.

The Block Development Officer, Bhatli shall have the right to enquire in to and
decide any complain to alleging that the wages paid by the contractor any labourer for the work done
by such labourer, is less than the wages/ paid for similar work in the neighborhood.

The Junior Engineer or the work-in-charge shall have the right to decide whether any
lobourer employed by the contractor is below the age of Forteen years, and to refuse to allow any
labourer whom he decide to be below the age of twelve years, to be employed by the contractor.

b) The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice

at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The apprentices will be selected
by the Chief Engineer.
Theperiodofemploymentwi]lcommencewnhInonemonthafterthedateofworkorderandwouldlasniilthed
ate, when 90% of the work is completed. The fair wage to be paid to the apprentices should not be
less than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be employed should be fixed by the Chief Engineer in the manner so that
the total expenditure does not exceed one percent of the tendered cost of the work.

¢) Special class contractor shall employ under him one Graduate Engineer and tu:.ro

Diploma holders belonging to the state of Odisha likewise ‘A’ class‘contractor shall employ under.hlm
one graduate engineer oOr two diploma holders belonging to that state of Odisha.
ies and firms or be ineligible for appointment to the contractor shall pay

Undertakings/Private compan .
to the engiieerlng personnel monthly emoluments which shall not be less the emoluments of the

personnel of equivalent qualification employed under the state Govt.
Roads, Odisha may however assist the contractor with names of suc un-employed Grady
’

Engineers and Diploma holders if such help is sought for by the contr,

Acsic.ant =, .ccutive Engineer
Bhatli Block
’/_’____J
Junior Engineer
Bhatli Block /
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should be Intimated to the tender recelving authority along with
supervising the work,

Each bill of the Speclal class or *A’ class contractor shall be accompanieq p,

d
an employment roll of the Englneering personnel together with a certiflcatercI:f :::cﬁtr:d t;iteEEniineEr
or Diploma holders so employed by the contractor to the effect that the :ﬂ o 15}’85.p1 gat e |
has been supervised by him, (Vide work Deptt. Offlce memorandum 0. 15384 oy,

9.7.91)

Clouse- 19: The contract shall not be asslgned or sublet without the written approval of the Blog

Development Officer. And If the contractor shall assign or sublet his contract 01: fattem.p; tc.n do 59, or
become Insolvent or commence any Insolvency proceeding or make any composition Wit his creditor,
or attempt to do so, or If any bribe gratuity gift, loan, perquisite reward or advantage, pecuniary or
otherwise, shall elther directly or indirectly be given, promised of offered [w the contract-.::r arany
of his servant or agents to any public officer or person in the employ of Govt. in any way relating to his
officer employment, or If any such officer or person shall become In any way fhre'ctlv or indirectly
Interested In the contract, the Block Development Officer may there upon by notice in ”'"_'“”3 rescind
the contract and the security deposit of the contractor shall there upon stand forfeued and be
absolutely at the disposal of Government and the same consequence shall ensure as if the contract
had been rescinded under clause 3thereof and In addition the contractor shall not be entitled to
recover or to be pald for any work therefore actually performed under the contract.

Clause- 20: All sums payable by way of compensation under any of these condition-8 shall be
considered as reasonable compensation to be applied to the use of Government without reference to
the actual loss or damage sustained and whether or not any damage chall have been sustained.

Clause- 21: In the case of tender by partners, any change in the constitution of the firm shall be
forthwith notifled by the contracter to the Junior Engineer for his information.

In case failure to notify the change In the constitution within 15 days, the
Junlor Engineer may be notice in writing rescind the contracts and the security deposit of the
contractor shall thereupon stand forfeited and be absolutely at the disposal of Government and the
same consequences shall ensure as if the contractor shall not be entitled to recover or to be paid for
any works there for actually performed under the contract.

Clause- 22: All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respect of the Superintending Engineer of the PR&DW, Deptt. for the
time being who shall be entitled to direct at what point or points and in what manner they are to be
commenced and from time to time carried on.

Clause- 23:Deleted

Clause- 24: When the estimate on which a tender is made includes lump sums in respects of parts ¥
the work the contractor shall be entitled to payment in respect of the items of work involved or tht
part of the work in question at the same rates as are payable under this contract for such items, or
the part of the work in question is not, in the opinion of the Junior Engineer capable of measurement
the Junior Engineer may at his discretion pay the lump sum amounts entered in the estimate a%
certificate in writing of the Junior Engineer shall be final and conclusive against the contractor wit
regard to any sum or sums payable to him under the provision of this clause.

Clause- 25: In the case of any class of work for which there Is no such specification as is mentioned'
rule- 1, such work shall be Carrled out in accordance with the standard specification and in the evel
of there being no standard specification, then in such case the work shall be carried out i aIL{?SPE"‘

in accordance with the instruction and requirements of the Junior Eng% (é‘D‘
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Clause- 26: The expression “works” or “work” where used in these condition shall, unless there be
something either in the subject or context repugnant to such construction, be constructed and taken
to mean the works by or by virtue of the contract contracted to be executed, whether temporary or
permanent and whether original, altered, substituted or additional.

Clause- 27: Government shall be entitled to recover in full from the contractor any amount that the
Government may be liable to pay under workman's compensation Act. VIII of 1923, to any workman
employed in course of execution of any part of the work covered by these contracts.

Clause- 28: That for the purpose of jurisdiction in the event of dispute if any, the contract should be
deemed to have been entered in to within the state of Odisha and it is agreed that neither party to
the contract or agreement will be competent to bring suit in regard to the matter covered by this
contract at any place outside the state of Odisha.

Clause- 29: The department will have the right to inspect the scaffolding and centering made for the
work and reject partly or fully such structure if found defective in their opinion.

Clause- 30: Sanitary arrangements will be made by the contractor at his own cost for his labour camp.

Clause- 31: The contractor shall bear all taxes including sales tax, income tax, royalty, fair-weather
charges and tollage, where necessary.

Clause- 32: a) If during the progress of the work the price of any material incorporated in the work
(Not being materials supplied from the Junior Engineer store) in accordance with clause thereof
increased or increases as a result of increase or decrease in the average whole sale price index (all
commodities), and the contractor there upon necessarily and properly pay in respect of that materials
incorporated in the work such increased or decreased nprice, then he shall be entitled to
reimbursement or liable to returned quarterly as the case may be, such an amount, as shall be
equivalent to the plus or minus difference of 85% in between the average wholesale price index (all
commodities) which is operating for the quarter under consideration and that operated for the
quarter in which the tender was opened, as per the formula indicated below, provided that the work
has been carried out within the stipulated time or extension thereof as are not attributable to him.

b) Similarly, if during the progress of work, the wages of labour increases or decreases as a
result of increases or decreases in the minimum wages prescribed by Govt. and the contractor there
upon necessarily and properly pays in respect of labour engaged on execution of the work such
increases or decreases wages, then he shall be entitled to reimbursement or liable to refund quarterly
as the case may be, such an amount, as shall be equivalent to the plus or minus difference in between
the minimum wages for labour, which is operating for the quarter under consideration and that
operated for the guarter in which the tender was opened, as per the formula indicated below,
provided the work has been carried out within the stipulated time or extension thereof as are not
attribute to him,

Price adjustment and reimbursement of claim for escalation on labour under clause: 31 will
be applicable only if there is any an increase or decrease in the minimum wage, fixed by the State
Government.

c) Similarly if during the progress of work, the price of petrologic and lubricants. (Diesel Oil
being representative item for price adjustment) increases or decreases as result of the price fixed
thereof by the Govt. of India and the contractor thereupon necessarily and properly pays such
increased or decreased price towards Petrol Oil and lubricants used on execution of the work, then he
shall be entitled to reimbursement or liable to refund, quarterly, as the case may be such an amount
as shall be equivalent to the plus minus difference in between the price of P.O.L. which is operating
for the quarter in which the tender was opened as per the formula indicated below. Provided that,
the work has been carried out within the stipulated time or extension thereof as are not attributable

to him.

Clause-

i
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Coniractor

Assistant Execuiive Engineer

AIIitemsofworknsperschcduIquumtiticsoﬂhislcnd
tion. jon L, 11, III, [V&VII & latest design Criteriy

LR.C. & 1.S.I. Codes & Bridge code sect X —
for pre-strcsscd concrete bridge specially for Roads &' Bdrldfte; il:;l;lﬁelp zf]:}ln:R: ‘E_CH,
Government of India, Compacting shall have to be cm;el g i chanicy)
vibrators from the rangeofl..:2505, 1.S.:2006, 1.5.:2514. 1.5-30 7%

all be with suitable steel shutters in side of which shall be |y
f and watertight. All joints in formwork shall be Properly

& compounds.

Clause- 34: Centering & Shuttering sh
with suitable sheeting and made leak proo
sealed preferably with P.V.C. joints sealing tapes

false work shall be designed by the Contractor without any

Clause- 35: Form work including complete : : § .
extra cost to employer and the Department will have the right to inspect the S:f:.(f)zo[::";i};?::nng an_d
shuttering made for the work and can reject partly of fully such structures, 1 : in fhe"

of lives or properly due 1o failure

ini loss
opinion.  Any eventually such as . : _
ofcentcringandshutleringshallbethercsponsibilityuﬂthonlractorregal'dlﬂgwm pensationofallclaimsthere

of.
Clause- 36: Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. m?l
& the Engineer-in-Charge or hig

cweight&quaIityi‘romlimetotime.
Clause- 37: The tenderers shall make all arrangements for proper storage of materials but no cost for
bome by the Department. The department is

raising shed for store and pay of security guard etc. will be . :
not responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if
the tenderer stops the work he shall have to pay the full penalty as per clauses of the contract,

oad to site of work for transport of materials to site of work is sole responsibility
area for Transport of construction material to

dering and no consideration for extra time or

rcpresenmtiveshaIlhavciherightto testth

Clause- 38: Approach
of the Contractor. Statutory traffic restriction in the town
site of work is to be taken in to consideration before ten

compensation there of shall be considered.
Clause- 39: The contractor should at his own cost arrange necessary tools and plants required for

efficient execution of work and the rates quoted should be inclusive of transportation, hire and running

charges of such plant and cost of consumables.
Clause- 40: The contractor shall properly co-ordinate with the execution of P.H. and Electrical works
and takes care of the safety of workers.

It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by
the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the contractor
in the presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube

should be carried out in the Departmental Control and Research Laboratory of Cuttack or
Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges co dissection-II1.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen was
faulty and that the result of the specimen did not give a correct indication of the actual quality of

concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Quality Control ant
Research Laboratory as per direction of Engineer-in-charge. Cost of testing of all speciprens and

i —— TP
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samples will be borne by the Contractor.

Clause- 41: The rates quoted should be inclusive of carriage of water required in connection with
execution of the work. No claim for carriage of water what so ever will been trained.

Clause- 42: The contractor shall employ one or more Engineering Graduate or Diploma
holders as apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The
apprentices will be selected by the Chief Engineer.
Theperiodofemploymentwillcommencewithinonemonthafterth edateofworkorderandwouldlasttilithedate,
when90% of the work is completed. The fair wage to be paid to the apprentices should not be less than
the emolument of personnel of equivalent qualification employed under Government. The number of
apprentices to be employed should be fixed by the Chief Engincer in the manncr so that the total
expenditure does not exceed one percent of the tendered cost of the work.

Clause- 43: List of tool & plantsin running condition in possession of contractor is to be furnished in a
separate sheet of Schedule-C.

Clause- 44: For submission of a tender for the work, the tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work about the quality and availability of the
required quantity of materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him
in the tender will be adequate to complete the work according to the specifications attached thereto and
that he had taken in to account all conditions and difficulties that may be encounteredduring its
progress and to have quoted labour rates and materials with taxes, Octoroi and other duties lead, lifts,
loading and unloading freight for material sandal other charges necessary for the completion of the
work to the entire satisfaction of the Engincer-in-charge of the work and his authorized subordinates.
After acceptance of the contract rates Government will not pay any extra charges for any reason in case
the contractor finds later on to have misjudged the conditions as regards the availability of materials,
labour and other factors. The contractor will be responsible for any misuse, loss or damages due to any
reasons whatsoever of any departmental material during the execution of work. In case of loss, damage
or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his
other dues.

Clause- 45: The prevailing percentage of I.T. Department of the gross amount of the bill towards
income tax will be deducted from the contractor’s bill.

Clause-46:Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and
Other  Constructed  Workers (RE&CS)  Act.1996 and  Buildings and  Other
ConstructionWorkers WelfareCessAct.1996(vide resolution No.-12653, dt.15.12.2008 of Labour and
Employment Department, Govt. of Odisha) will be deducted from each running bill of the contractor.

Clause- 47: It must be clearly understood that under no circumstances any interest is chargeable for the
dues or additional dues if any payable for the work executed and final bill pending disposal due to any
reason whatsoever.

Clause- 48:
No extrapaymenmillbemadefurremovingspreadin gandconsolidatingsalvagedmetalsandmaterials.

Clause- 49: Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor
who undertakes execution of work through labour should produce valid license from licensing

authorities of labour Department.

Clause- 50: Performance Security/Additional Performance Security:

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid
shall be rejected and the tender shall be finalized basing on merits of rest bids. But if
more than bid is quoted at 14.99% (Decimals up to two numbers will be taken for all

se) less than the estimated cost, the tender ac ew(g\authorlty will 3
P _

ofa—2 ERHIL
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d BDO and DAO will remain present,

e-36 of oPWD Code V0|.,“]

ns
finalize the tender thorough a trd nz
authorized representatives, the concer’

ix-IX, Claus
(Amendment to Appendix-13, '
(b}'inclusionvideO.M.ND.IZSGGdt.l]B.11.2013)

: the bidder, when the |
i be obtained from big
i formance Security shall f en eenm:
jiiis:tn?i rezl;othan the estimated cost put to tE[.]dEI"- n sutc; sl estimonly the
sful bidders who have quoted less bid price / rates tha o i‘:;d cogy
s Memorandum No: 4559
i t as per the Dt
t to tender shall have to furnish the amoun : : .
1;151 D; 2: [Lfe\ifzrks Deptt. Govt. of Odisha in shape of Term Deposit Receipt pledgeq ;,
favour of BDO,Bhatli payable at sB1,Bhatli within seven days,

Otherwisethehidshallbecancelledandthesecuritydeposit?hallbefo;FEII;Ed-F““herﬂ
roccedingforblockingshall ~ be  initiated against idder (O,

No.142994dt.03.10.2017).

If the Contractor fails to complete the work,the amount s0 furnished as afldiﬁ"“a‘
performance security will be forfeited in addition to the other penal clauses, if any g
be imposed.

(AmendmenttoPara-3.5.5(V)Note-1lofOPWDCodeVol.-
IbysubstitutionofO.M.N0.14299dt.03.10.2D17inplaceofO.M.N0.5288dt.04.05_.2016).
Clause- 51: Sample of all material - The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the concerned BDO.

Clause- 52Super class contractor shall employ under himself two Graduate Engineer and two Diplom:
holders belonging to the State of Odisha. Special class contractor shall employ under him one graduat:
Engineer and two Diploma Holders belonging to the state of Odisha. Likewise A’ class contractor
shall employ under him one Graduate Engineer or two Diploma Holders belonging to state of
Odisha.The contractor shall pay to the Engineering personnel monthly emoluments, which shall not be
less than the emoluments of the personnel of equivalent qualification employed under the State Govl. of
Odisha. The Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such
unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor. The
names of such Engineering personnel appointed by the Contractors should be intimated to the tender
receiving authority along with the tender as to who would be supervising the work. Each bill of the
Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the
Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder s
employed by the contractor to the effect that the work executed as per the bill has been supervised b
him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is
be furnished in the tender documents vide Annexure-V,

Clause- 53: An Engineering personnel of the executing agency should be present at work site at ¢
time of visit of High level Inspecting officers in the rank of Chief Engineer and above.

Clause- 54: All reinforced cement work should conform to Odisha Detailed specification and should b

of proportion as per Contract Agreement having desired compressive strength(in work ted!
in15Cmcubes at28days,after mixing and test conducted inaccordancewith[S456andIS516.

Clause- 55: Bailing out of water from the foundation, pipeline trenches S, Tanks/ Soak pits/ Sumpt
M.H. etc. either rainwater or sub-soil water if necessary should be borne by the contractor, No paymer
will be made for benchmarks. Level pillars, profiles and benching and leveling the ground wherevt
required. The rates quoted should be for fi

nished items of works inclusive of these incidental jtems
work. It should be under stood clearly that no claims whatsoever wou

Conlracioi' | M ﬁ[iﬁcgl'{(nf}!

Junior Enginear
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Clause- 56: The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and SupplyintheirstandingorderNo-44150
dtd.25.11.57,

Clause- 57; All fittings for
should be of best quality a
Eng ineer—in-charge of the

doors and windows P.H. & Electrical works as supplied by the Contractor
nd conform to relevant I.S. specification and should be got approved by the

respective wing before they are used on the work.

Clause- 58: After completion of the work the contractor shall arrange at his own cost all requisite

anu:pm'ents for testing buildings, if found necessary and bear the entire cost of such test,including the
Inspection of Electrical Inspector ate,

Clause- 59: All reinforced cement concrete works should be finished smooth.
Clause- 60: The contractor has to
tested and approved by the Depar
required from time to time. Al] sy
Research Laboratories, at the cost

Clause- 61: If there is any damage to the work due to natural calamities like flood or cyclone or any
other cause during the course of execution of work or up to 6 months after completion of work or if
any, imperfection becomes apparent to the work within 6months from the date of final certificate of
completion of work the contractor shall make good of all such damages this own cost with no extra cost

to the Department. No claims, whatsoever, in this regard will be entertained,

arrange the samples of materials required for execution to be got
tment before taking up the work and during course of execution
ch samples will be tested at any of the Departmental Control and
of the Contractor with no extra cost to the Department.

Clause- 62: The Fly Ash Bricks should be of good qualities. The bricks should be approved by the

Engineer-in-Charge before use in the work and should confirm to the minimum strength and other
criteria as per National Building Code.

Clause- 63: Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who

undertakes execution of work through labour should produce valid license from the licensing authority
of labour Department.

Clause- 64: Standard co-efficient for linear measurement willbe adopted while calculating consumption
of steel and no claim whatsoever regarding difference in co-cfficient of steel will be entertained. The
rates quoted shall be inclusive of any eventuality of difference for co-efficient for linear measurements.

Clause- 65: That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Odisha and it is agreed that neither party to the
contract will be competent to bring a suit in regard to the matter by this contract at any place outside the
State of Odisha.

Clause- 66: SPECIALCONDITIONS(PARTOFTHECONTRACT)

() All materials before they are being used in the items of works as per this Schedule of quantities
and also the finished items of work where tests are applicable shall have to be tested through the
Engineer-in-charge of the respectivewingat appropriate Laboratories according to the relevant
1.8.specifications of the material sand the said items of works and the cost of all such tests shall have to
be bomne by the Contractor and the rates of the items of works should be inclusive of cost of such tests.

(1) Thetestshavetobeplanned&carriedoutsuchthattheprogressofworkisnothampered

(1 The tests are mandatory as per the prescribed frequencies and 1.S. specifications. However,
these are not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any
as will be considered from time to time.

Clause- 67: In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the
relevant Clauses of the P-1 contract form shall prevail over the D.T.CN. The
clausesnotcoveredunderP-1contractformshallbegovernedbytheclause

Contractor - M wagm !

Junior Engineer
Bhatli Rtaa.
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f the contractor due 10 delay in procurement of

y unders

Clause- 68: It must be definitel :
ss of the trial borings S

the correctness and completene

Clause- 69: In case of any complaint by t
test minimum Wages

his wages as per la
contractor is found to be in default, he may |:e
er intimation

amount to the labour directly und nt -
shall not employ child labour. The decision of the

Clause- 70: The contractor should arran
approved quality and specification at his own cost
No extension of time will be granted on the application ©
materials.

Clause- 71: The bidder will be responsible for the loss or damage of T
transit and in the execution of the work due to reasons what-so-ever and the rials wij|

: i is higher.
be recovered from the bills at stock issue rates or market rates whichever is hig
ernment materials supplied to him from the site of work with a view 1

he shall be in addition to any other liability civil or cr iminal arising oy
alent five times of the price of the materials according to

her. The penalty SO imposed shall be
then or at any time there after become
tor from the proceeds of sale thereof.

any departmenta] materials during

If the contractor removes Gov
dispose of the same dishonesty,
of his contract be liable to pay a penalty equiv.
the stock issue rate or market rate whichever is hig

recovered at any time from any sum that may
due to the contractor or from his security deposi

Clause- 72: Though Departmental issue of cement and steel has indicated; it may not be taken as
binding. The contractor must have to arrange by themselves cement, steel, bitumen and every sort of
materials from approved manufacturer, get it tested in the Departmental Laboratory and appraved by
the Department before use. No extension of time or escalation of price on such account shall be

entertained in future.

Clause- 73: TOR rods, plates and structural members will be supplied in quantity, length and siz
available in the stock. For payment of reinforcement, the steel including plates etc.shall be measured in
length of different diameter, size and specification as actually used (including hooks and cranks) in the
work correct to an inch or cm. And their weight calculated as per sectional weight prescribed by the
Indian Standard Specification or as directed by the Engineer-in-Charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).

Clause- 74: Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up
3% over the lowest quotation or tender as laid down in Works and Transport Department Resolution
No-285 date-17.04.1974. The Odisha Construction Corporation will be allowed a price preference
the extent of up to 3% over the lowest tender amount (Where their tender is not the lowest)
providedtheyexpresswillingnesstoexecutetheworkafterreductionofratesbynegotiation.

Clause- 75: The contractor is required to pay royalty to Govt. as fixed from time of time and produc
such documents in su;zport of their payment to the concerned BDO with their bills, falling which th¢
amount towards royalties of different materials as utilized by them in the work will !be ecovered fror
their bills and deposited in the revenue of concerned department. r

Clause- 76: Trial Boring - The foundation level as indicated in the body of the departmental drawing!
purely tentative and for the general guidance only. The Department has no s ili ‘ fi gth
suitability of actual strata at the foundation level. The contractor has to conduct I:?SPOHSlbl ITY Erfur:
starting the work and get the samples tested at his own cost 10 ascertain the § Bcc is own b?r_"]g ef .
strata at founding level while quoting his rates for tender the contractor sha'1| t n}. ar?d credibility 0 .
above aspects. e into account 9f.Y"
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Clause- 77: Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months
from the completion of the work arising out of defective or improper materials or workmanship timing
are upon the direction of the Engineer-in-Charge to be amended and made good by the contractor at his
own cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to
be paid for and in case of default Department may recover from the contractor the cost of making good
the works. The contractor is also required to maintain the road/ building forl2 (Twelve)months

from the date of successful completion of the work.

Clause- 78: From the commencement of the works to the completion of the same, they are to be under
the contractor’s charge. The contractor is to be held responsible to make good all injuries, damages and
repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of
Odisha harmless for any claims for injuries to person or structural damage to property happening from
any neglect, default, want of proper care or misconduct on the part of the contractor or any one in his
employment during the execution of the work. Also, no claim shall be entertained for loss due to
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages
so caused will have to be made good by the contractor at his own cost.

Clause-79: Gradation of ingredients: the coarse sand fine aggregate shall meet the grade requirement
as per the latest provision of relevant. 1.S.Code/I.R.C.code/MoRT&Hspecifications.

Clause- 80: The rate for each work of concrete items wherever dewatering is imperatively necessary the
term dewatering shall mean the execution or operation of the items due to standing water as well as due
to percolation of water. The quoted rates will be inclusive of this.

Clause- 81: Number of tests as specified in LR.C. / MoRT&H / 1.8.I specification required for the
construction of roads / bridges /buildings or any other structural works will be conducted in any Govt.
Test House /Departmental laboratories/reputed material testing laboratory as to be decided by the
Engineer-in-charge. Testing charges including expenditure for collection / transportation of samples
/specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in-
charge and on both the accounts the cost shall be borne by the contractor.

¥
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by the department or produce by yp,

h departmen‘tal issue materials or any

1. It shall be the responsibility of the contract
procurement of steel, cement and bitumen € ;
his cost and complete the work within stipulated U
difficulty or obstacle for procurement of material due to any rea
department nor any plea of extension of time OF compensation d
account of the above. The safe custody of the materials Issue

contractor will be sole responsibility of the contractar- For bot"kgtraﬁport’ storage, handling, and g,
procurement of materials by the contractor all incidental expenseés ¥

; dix-A, if availabl
other expenditure shall borne by the contractor. The materials as p::hth; ;F;p:r:erntmat s plat:a::;h:e
department may be supplied to the contractor at e s li ; uantity of materials at the tim .
noted against each. The contractor may satisfy himself about the quality. @ L

issue. ; depart ;
2. Ifrequired the empty cement bag and empty bitumen drums may - requISI';';t;zf'l:I’f :\':iereni?'lt ::g“ ta:"dhlcn
the contractor is bound to comply for which the rate of relief will be Rﬁ 3% X facti fth 5
for empty bitumen drums for Et}ﬂd quahw { to the satisfaction of the Blog
Development Officer, Bhatli).

3. Deduction of the royalty
(a) Earth/Sand/Moraum @ Rs. 35.00 per Cum
b) Stone Products @ 130.00/- per Cum
4, |Ifthe ten{de]rer backs out fru{f'n the cff’:r?:efare acceptance of the tender by the competent authority his
EMD will be forfeited.
5. Royalty will be reimbursed on production of vali
6. In the event of any particular item(S) work fa

d money receipt by the contractor.

- which the contractor as quoted rate(S) which are grossly
below the corresponding estimated rates (or c.s.R)for the particular itern the difference between the
amount corresponding estimated (or C.5.R) rate and this grossly under quoted rate for quantity of work to be
executed by the contractor shall be kept withheld from the payment due to the contractor until such time as
the execution of the said item(s) of work is/are completed in all respects by the contractor to the full
satisfaction of the Junior Engineer.

7. Additional Performance Security:
Additional Performance Security shall be obtained from the bidder, when the bid amount is less than the

eslimated cost put 1o tender. In such an event, only the successful bidder who has quoted less bid price / rates
than the estimated cost put to tender shall have to furnish the amount as per the Memaorandum No: 4559 Di.
05.04.21 of Works Deptt. Govt. of Odisha in shape of Term Deposit Receipt pledged in favour of BDO,Bhatli
payable at Bargarh wilhin seven days,
Olherwisctllehidsha]II}ecnncelledaudthesecuritydenusitsha]]hel‘url‘eited.FuHherprn:eedingl‘orb!nclﬁngsh
all be initiated against bidder (O.M. No.14299dt.03.10.2017).

8. Provision of Incentive
For availing incentive clause in any project which is completed before the stipulated date of completion,
subject to other stipulations it is mandatory on the part of the concerned Block Development Officer 10
report the actual date of completion of the project as soon as possible through Fax or e-mail so that th:
report is received within 7 (seven] days of such completion by the concerned PD, DRDA and Collector.
The incentive for timely completion should be on a graduated scale of 1 (One) percent to 5 (Five) percent of
the contract value Assessments of Incentives may be worked out far earlier completion of work In all resped

in the following scale.

Contractor M Btglg E%Vc’
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Before 30% of Contract Period = 5% of Contract Value
Before 20 to 30% of Contract Period = 4% of Contract Value
Before 10 to 20% of Contract Period = 3% of Contract Value
Before 5 to 10% of Contract Period = 2% of Contract Value
Before 5% of Contract Period = 1% of Contract Value

Tenderer(s) is/ are required to submit the information in the following schedule.

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. Th
expected to possess and be well conversant with the foll

e Tenderers are
owing IS standard and code

of practice.

1. | Cement Will be as per I.S. 2691255 (However the grade of cement to be selected
by the Engineer-in-Charge of work and compressive cube test before
commencement of work in each batch).

2. | Steel 1.8. 432 (Plain) and 1786 (Tor)

3. Vibrator 1.S. 7246

4, | Aggregate 1.5. 383, 1.5. 515

5. | Water formixingand | Shall be clean, free from injurious amount of oil, salt, acid, vegetable

curing materials and other substances and harmful to concrete in conformity to
.. 456 and .S. 2025.

6. | Sand/Fine Aggregate | I.5.2116, 363

7. | Binding wire 1.S. 280 (galvanized minimum 1 mm)

8. | Rain water pipe 1.8. 2527

9. | Construction joints 1.S. 3414

10. | Steel Window Frame | 1.S. 1038/83

11. | Steel Door Frame 1.5.4351/75

12. | Fitting & Fixtures Conforming to |.S. 7452/82 strictly conform to 1.S. specification and as per

for joinery works direction of Engineer-in-Charge.

Note: For road work (Approach Road) specification as per road and bridges

Contractor

(latest edition) published by LR.C & M.O.S.T. shall be followed. In case
of any doubt and absence of provision, regarding specification 1.S. shall be

referred (Indian standard).

s o o=

ITEM OF WORK
Concrete shall be with conformity tol.S.456.
Foundation shall be with conformity tol.S.1080.
Stone masonry (R.R.) shall be with conformity to 1.8.1597(Part-I)

\(-)

C.R. Masonry shall be with conformity tol.5.1597.
Brick masonry shall be with conformity t0l.5.2212,

Celock DSV menyOfficer,
M BRatli-+
Assistant Executive Engineer
Bhatli Block
<
Junior Engineer
Bhatli Block
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pe with conformity {0 1.5.9103 &6925.

Cemenl plastering shall
Mortar shall b¢ with con

White and colout washing
on shall be with con

formity tol 5.2250

shall be with conformity 101.5.6278.

C in foundati formity 101.8.2571.
oun ‘
cCin {h conformity 10 1.5.6813. (Part — | & pyyy _

ite Treatment shall be wi

Anti-Term

1))
i 1.5.2395 (Part -
Painting to all surfaces shall be with conformity to (Part - 1 &Part i

DPC shall be with conformity tol .5.3067

Tarfelt treatment shall be with conformity {01.5.1346

nformity tol.8.2114
formity to 1.8.1477 (Part — 1 & Part - T)L.S. 166,

Mosaic flooring with co
e with con

Steel painting shall b

JUor Crginser

Bhatli Blocl
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Annexure-|

NO RELATlDNSHlP CERTIFICATE
atl/We/am/are not rela

[ Certified that |/ We/am/mm oo —————
E

ted to any officer of DRDA, Bargarh/ Block Concerned/ P.R Department of
d above or any officer of the rank of Asst. Secretary and above. | am also
Proved to be false my/our contract will be rescinded with forfeiture of E.M.D and
Il be liable to make good the loss or damage resulting from such cancellation.

the rank of Asst. ngineer, Assistant PD an
aware that if the facts subsequently

total security deposit and I/we sha

I/we also note that non- issi ‘
non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Contractor

LIST OF THE RELATIVE OF THE TENDERER SERVING IN
DRDA, BARGARH/ BLOCK CONCERNED/ PR DEPTT.

SINo Name of the Relative Rank Place of Present Posting with Office/
Division/ Department
1 2 = 3
/
1 . {"EPHT
' Bloc Jo Offider.
Contractor W B'loc{’(\ Efcyﬁ

d'i.li'r"

] |,_|L'.'I

Assistan! Cxecutive Engi

nee
Bhatli Block M 6
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Annexure n
TENDERER
HAND OF THE _
|57 OF THE WORKS IN THE R —T Approximate
Value of work Date o
nt name of the pone till CO”"'TlEncEmL‘
] Kk Agreem:t pivision submission of and Probag, Day
No Name of the Wor $HTIRE Tender o c"‘mp‘.eliun I
____——‘_J-_'—’_—d ________—-‘"‘Nh_
1 2 | =]
'__r____________________——4
Annexure-lll
LIST OF THE MAJOR WORKS EXECUTED BY THE TENDERES
.___—_____.___-———————"__“_-———'—""_ Whether
Agreement Amount of N -
:;I: Name of the Work Amount Work Done Finalized or Not ame of Divisir
R N, e
1 2 3 & 5 [
____________________.—____________________,__.
I
Annexure-IV
LIST OF TOOLS AND PLANTS AVAILABLE WITH THE TENDERER
sl
No Details of T & P Possession Number
Contractor efir
Block De\:el.gli!,.ﬁ",‘-‘_{'!-l S
Ass.c...... Ciecutive Engineer Block Det ETElf
Bhatli Block

4

JL:‘D.’D;" Ell":r 1l-].: er
B3

[
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Annexure-V

as per Finance Department Government of Odisha Vide Letter No- 8943 Date-18.03.20211/We
understand - that, according to your conditions, bids must be supported by 3 Bid Security

peclaration!/We
—

Earmisst ey Deposit for the Tender for

( Insert title

of the Tender) ( Tender No) there by fully accepting that I/We

will be suspended and shall not be eligible to participate in the Tenders invited by you for a period of two

years from the date of such suspension order under the following circumstances:

i) If after the opening of Tender. I/We withdraw or modify my/our Tender during the period of validity

specified in the Bid documents

ii) If after the award work, I/we fail to submit ISD @ 2% of the quoted amount before execution of

Agreement or sign the contract within the time limits specified in the Departmental Document.

Signature of Contractor /

Authorized Signatory

Block-Revelopment-Officer,
Contractor

el

s Block
4

arjiios
Contractor P Blac
Assic.....L 2 acutive Cngineer
hatli Block W

BE-tiSlonk
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Annexure-V §'C_'|'|_|_ED_U_L_E:‘Q
MEMORANDUM OF UNDERSTANDING
i NTPO DR
First Party | SrilSmt.......... o Aged ... Years, S0 o ,
(Hereinafter called the First Part)
AND
Second Party | Sri/Smt.... ... Aged ... YF..!EII'S..SJ":; Vahdupm, At/1PO. |
Dist-............... (Hereinafter called the Seonnd Part) having H.T. /LT, license registralion NO.......c..o VATE R cevreenivnsens

AND WHEREAS the First Party of 1%t part is the managing partner of ...

AND WHEREAS the First Party willing to appoint the Second Party to BKGCUIG the E.I. portion for the tender wor,

..................................

AND WHEREAS the Second Party accepted the offer of First Party.

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;

1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.
2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of Engineer-in-Charge.

3) That, the First Party shall receive payment, signing the bil the document for the concerned work.
4) That, the Second Party shall abide the rules, regulations and specification of E.|. works of above said matter.
In witness where of both the party have signed in presence of witnesses.

SIGNATURE OF FIRST PARTY SIGNATURE OF SECOND PARTY

WITNESS

Wi-

! OfGehcer

fi S b [T g 1
Assistant Exccutive En ineer

Bhatli Block ; %

Bhatli

Scanned with CamScanner



S ——

Pape |31

TENDER SCHEDULE

NAME OF WORK: -Construction of ADDTIONAL CLASS ROOM, BOUNDARY WALL AND AMBIENCE for
Baulsingha Gowt.Primary School under Bhatli Block

SCHEME: CER (BPCL)2022-23

Sl Rates Amount in
No Items of work Qty Unit in Rs Rs
L 2 3 4 5 6
Civil Work
f:cl‘ltuh:ork exc?‘vatinn in hard soil with all leads & lifts
1 INg rough dressing & leveling bed & depositing 195.38 27658
ti}e Excavated material away from the working site as Jat.56: | m
dfrgcted by Engineer in charge
ramming including all cost
2 3 ost, conveyance, royalty, taxes 419.73 54371
etc. complete and as directed by the Engineer-in- ey, B
charge
C.C(1:3:6) using 40mm size HG Metal (Crusher
3 Broken) complete with all cost...etc/complete. 59.21 Cum 3722.13 220387
Fly ash brick masonry in cement mortar (1:6) using fly
ash bricks having crushing strength not less than 75
: 29
4 | kg. /cm2 with dimensional tolerance + 2 % in| 6763 | Cum | 3942.46 2666
foundation and plinth.
Reinforced Cement concrete OF M-20 using 20mm
5 size h.g.c.b. chips with all cost, carriage, royality etc.
complete and as directed by the Engineer-in-charge.
a. | Column Base 16.04 Cum 3636.99 58337
b. | Plinth Band 10.06 Cum 4010.66 40347
c. | Column &Beam 1452 | Cum | 10959.92 159138
d. | Lintel Band 2.79 cum 7464.65 20826
e. | Chajja 0.56 Cum 3966.19 2221
f. | Roof Slab 22.62 | Cum 7925.51 179275
Labour for cutting, bending, binding M.S. Rod and
6 | place in position including cost of M.S5,Rod etc.| 66.59 Qntl 9360.53 623318
complete.
Fly ash brick masonry in cement mortar (1:6) fly ash
bricks having crushing strength not less than 75 Ke- | 11341 | cum 3975.79 450894
7 /Cm2 with dimensional tolerance + 2 % in
Superstructure.
Fly ash brick masonry in cement mortar (1:6) fly ash
: . i than 75 Kg.
bricks having crushing strength not less than 75 Ke. | g g9 | ¢y | 424904 4164
8 JCm2 with dimensional tolerance + 2 % in
Superstructure. (1* Floor)
20mm thick Grading Cement Plaster (1:4) over RCC
9 | Roof with cost, conveyance, royality Taxes of all | 119.94 | Sgm 200.49 24047
material etc.
Contractor | ; —

Assistant Executive Enginger '
Bhatli Block diéf,ég/—é
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12mm thick cement plaster in em (1:6) over Bricks
work with all cost etc. complete

__Page|32

e

.

sgm

12mm thick cement plaster in em (1:6) over Bricks
work with all cost etc, complete. (1* Floor)

10

16mm thick cement plaster in cm (1:6) over Bricks
work with all cost etc, complete.

sqm

Sgm

16mm thick cement plaster in cm (1:6) over Bricks
work with all cost etc. complete, (1* Floor)

Sgm

130.49

G

54390

133.88
e

190.23

L e
718
]
107060

195.27

1353

11

Supplying, fitting & fixing of Vitrified plain ivory tiles in
floors of size 600mmx 600mm of approved make
confirming to 15:13755 laid on 20 mm thick cement
mortar (1:4) (1 cement: 4 coarse sand) and filling
joints with white cement of approved quality
including cost of all materials, labour T&P etc.
required for the work all complete as per direction of
the Engineer-in-charge

202.85

Sgm

962.93

195330

12

Supplying, fitting & fixing of Vitrified plain ivery tiles in
dadoes, skirting and risers of steps of size 600mmx
600mm of approved make confirming to 15:13755 laid
on 12 mm thick cement mortar (1:3) (1 cement: 3
coarse sand) jointed with slurry mixed with pigment
to match the shades of the tiles including rubbing and
polishing etc. complete including cost of all materials,
labour T&P etc. required for the work all complete as
per direction of the Engineer-in-charge

46.32

Sgm

1523.27

70558

13

Supplying, fitting & fixing of Ceramic tiles in floors of
size 300mmx 300mm of approved make confirming to
15:13755 laid on 20 mm thick cement mortar (1:4) (1
cement : 4 course sand) and filling joints with white
cement of approved quality including cost of all
materials, labour T&P etc. required for the work all
complete as per direction of the Engineer-in-charge

137.25

Sgm

718.76

98650

14

Finishing wall surface of walls with Acylic wall putty
(water based) of approvedmake and finished smooth
and even surface to receive painting including cost of
scaffording staging charges with cost of all materials.

876.61

Sgm

92.2

15

Supplying and priming one coats with any approved
primer including all cost etc.

1161.9

Sgm

80823

61.94

71872

Supplying and priming one coats with any approved
primer including all cost etc. (1** Floor)

12.29

Sgm

63.94

786

16

Wall Painting two coats with approved weather coat
Paint over a coat of Water Bound Wall cement Primer
on Plastered Surface in Ground Floor

602.81

Sqm

76,12

45886

Wall Painting two coats with approved weather coat
Paint over a coat of Water Bound Wall cement Primer
on Plastered Surface in First Floor

12.29

Sqm

76.50

940

Contractor

.r':""‘f""r' =
h}\.-'utal.'f ;-r:i. . "'JF_'.'IL-"" o
S MVE BN

Bflﬂ“n‘ B;'UC]';

i = ) P | -
Rhatli Rlnrk  /
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all Painting t 2
Emulation B o coals with any approved Plastic
17 Paint over primer i i
including all cost etc. 404.90 | Sgm 82.59 33441
S - s s w
eif.ﬂ'é’fﬂé f;,t:i:";-a"d fixing of M.S.Door, window, Grill
" INE one coat prj i
1 ) primer and
8 [ position excluding transporting etc, i A1, i Ke 110 191211
8
5 'éi‘zl’-;':éfincghﬂrg?s _for fixing of M.S.Door, window, Grill
it Painting one coat primer and fixing in | 20.70 | Sqm 70.10 1451
2 ition excluding transporting etc ;
ainting two
20 i coats of enamel paint ove
priming including all cost of labour paint etr::a @0t o) 6359 | sqm 197.68 i
21 Construction of Black Board I
2 Nos 2000 4000
22 | Transportation cost of M.S. Door, window 3693
23 ild fri ing insi
- Child friendly Drawing inside the class room 200.48 | Sgm 538 107858
i;mir:;pt:-: Palntlngf o: verandah 22.05 | Sgm 430.4 9490
2 name of the school over Granite Plat
3 the top of the Gate sreeen 1 Nas i i
&gf:truction of Display Board with writing detail of the -
26 | CGST&SGST @6%each 390311
27 | Contingency 32526
Total Rs. 3675369
(Rupees Thirty-Six Lakh Seventy Five Thousand Three Hundred Sixty Nine) Only
| M/S - Class" Contractor hereby quoted my %
(Percentage) rates at % (percent) (both in figure

& word) excess over than /less than/ equal to the amount put to tender i.e Rs 36,75,369/-( Rupees Thirty Six Lakh
Seventy Five Thousand Three Hundred Sixty Nine ) Only.
Note:

1. The contractor should not write anything except quoting of percentages and in case anything else regarding tender
rate mentioned, the tender is liable to rejection.

2. Strike out which is not applicable.

3, Percentage should be quoted up to 2 (two) digit after the decimal point.

No of Corrections:

No of over writing:

No of Pages:

Contractor (o, — @~ Blod&ﬁl@%!l:lé)ér?ﬁ{;

Assistant Exccutive Engineer

Bhatli Block } ﬂ :
' Lore
i~ ~ 4B

Junior Engineer
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