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GOVERNMENT OF ODISHA
PR & DW DEPARTMENT

DETAILED TENDER CALL NOTICE

Name of Work: Construction of Additional class room, Boundary wall and
Toilet for Boys and Girls for Baulsingha Govt.Primary School 2021-22.

Amount Put to Tender: - Rs. 31, 02, 471/-
(Rupees Thirty-One Lakh Two Thousand Four Hundred Seventy-One Only)

Head of Account: CER (BPCL) 2021-22

PANCHAYAT SAMITI, BHATLI
DISTRICT: BARGARH, ODISHA - 768030

\
Block Develipmer: Dﬁig’gg,

Bhat \¥
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APPROVED TENDER SCHEDULE

TENDER CALL NOTICE NO: -01/Bhatlif2021-22 of Panchayat Samiti, Bhatli

Name of Work: - Construction of Additional Class Room, Boundary Wall and Toilet for
Boys and Girls for Baulsingh Govt. Primary School 2021-22,

Amount put to tender . Rs. 31,02, 471/-

Head of Account: . CER (BPCL) 2021-22

E.M.D. required . Bid security declaration as per
Annexure-V

Class of contractor S S

Cost of tender paper . Rs.5,000/-

Period of completion . 6 (Six)Calendar months

Date of sale of tender paper . 16.03.2022

Date of receipt of tender paper : 04.04.2022 (12.00)

Date & time of opening of tender paper : 05.04.2022 (11.00A.M)

Contractor Biock Develop
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RECORD OF SALE OF TENDER DOCUMENTS

Name of Work

Tender Call Notice No

Name, class & address of the

Contractor

Registering Authority with validity
period.

Date of application

Date of Receipt of Application in
Block Office

Date of Issue of Tender
Documents

Date of Receipt of Tender
Documents as per Call Notice

Cost of Tender Documents

Money Receipt No.

Total No. of Pages in the Tender
Documents

[ gy, RN

Construction of Additional Class Room,
Boundary Wall and Toilet for Boys and
Girls for Baulsingha Govt. Primary School
2021-22,

: 01/Bhatlif2021-22

/Dt -

: 34(Thirty Four pages) only

Black Devgnpm



RECORD OF RECEIPT OF TENDER DOCUMENTS

(TO BE FILLED IN AT THE TIME OF OPENING OF TENDER)

10.

1

12,

Date of Receipt
Date of opening

No. of pages in the Tender document

Details of E.M.D. with remarks (as per
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Annexure-V) Furnished/Not Furnished
Whether valid 1.T.C.C./PAN furnished

Whether valid S.T.C.C/VAT furnished

Whether No- relationship certificate

furnished
No. of corrections if any with remarks

(Attested / Un-attested by the
tenderers

No. of overwriting if any with remarks
(Attested / Un-attested

No. of Interpolations

No. of omissions if any

If rates quoted in words and Figures

tally

Contractor




Letter No: 673

Panchayat Samiti, Bhatli

DIST. Bargarh

INVITATIONS FOR BIDS
Detail Tender Call Notice No.01/Bhatli/2021-22,
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Date: 16/03/2022

The Block Development Officer, Bhatli on behalf of Governor of Odisha invites percentage rate bids in sealed
cover in conformity with detailed tender call notice no: 01/Bhatli/2021-22, Dated: 16/03/2022 to be eventually drawn
up in State P.W.D. Form P-1 contract for the execution of works detailed in the table from eligible class of contractors
mentioned against the work registered with the State Governments and Contractors of equivalent Grade / Class
Registered with Central Government / MES / Railways for execution of Civil works, on production of definite proof
from the appropriate authority. The bidders may submit bids for the following works,

Sl Name of Work Amount Put to Bid Security 1 % DE::;T;H Clase of Period of
no Tender (Rs.) EMD (Rs.) (Rs.) Contractor | completion
1 2 3 4 5 6 7
Construction of
Additional Class : :
Bid Security
Room, Bouncary declaration should be .
wall and Toilet for furnished as per 6 (Six)
1 | Boys and Girls for | 31,02, 471/- P 5,000/- C&B Calendar
: attached format
Baulsingh Gowvt Months |
. {Annexure-\)
Primary School |
under Bhatli Block

estimated cost put o tender. In such an eveni, only the successful bidder who has Yuoted less bid pricesdates
Contractor - Block Deve! nhOfiedr,, -

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in the office of the undersigned during
office hours every day except on Sundays and Public Holidays till last date of receipt of tender paperz.
Interested bidders may obtain further information at the same address.

Bids must be accompanied with financial instruments towards EXMLD in shape of Bid security Declaration as
provided in Memorandum No.5984 dt.27.04.2021 of Works Dept., Govt. of Odisha. The declaration of
Annexure-V of Tender Document relating to Bid security Declaration so to be attached. Bids must also be
accompanied by self-attested Xerox copy of valid GSTIN, PAN card, valid contract registration certificate and
Copy of sub-contract agreement with eligible Registered Electrical Contractors having valid LT. / HT.
license (Associated with the sub-contractor) as per attached format at Annexure-VI failing which the bid will
be liable for rejection.

The sale and receipt of the Bid document shall start from Dt. 16/03/2022 to 12.00 P.M of Di. 04/04/2021
during effice hour in Panchayat Samiti Bhatli.

Bid must be delivered in the tender box having mentioned as Tender Call Notice No.01/Bhatli/2021-22 in
Panchayat Samiti. Bhatli _
Bid documents can be down loaded from official  website of Government of Odizha
(httn./'www barearh.nic.in). The bidders who have downloaded the bidding documents from the interaet site
will have to pay the cost of the tender document zs indicated in col no. 5 of the above table in shape of
demand draft in favour of Block Development Officer, Bhatli, payable at SBI Bhatli in a separate envelope
marked “Cost of bidding documents down loaded from the internet™ with the bid document. Authority wil!
not be held responsible. it any portion of the bid document is excluded or medified in the downloaded bid
document.

Bidding documents requested by mail will have to be dispaichad by registered / speed post on payment of an
extra amount of Rs, 500/ over the cost of documents, The undersigned will not be held respensible for the
postal delay if any. in the delivery of the documerts or non-receipt of the same.

The Bids will bz opened on ihe D4.05/04/2022 at 11.00 AM in the officc of the undersigned, in the pressnee
of the members of tender committee of Panchayat Samiti, Bhatli, bidders or their authorized agenis who wish
to attend at the Block office, Bhatli. If the vfice happens to be closed on the iast date of receipt! opening as
specified, the bids will be received / opened ip the next working day at the same time and venue specified in
the notification. Other details can be seen i the bidding documents. :

Additional perfermance szcurity shall be obtained from the bidder when the bid amount is less than fhe
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than the estimated cost put to tender shall have to furnish the exact amount as per table below. Additional
Performance Security (APS) has to be furnished in shape of Demand Draft/ Term Deposit Receipt pledged
i1 favour of the Block Development Officer, Bhatli, within seven days of issue of letter of accentance
(LOA), otherwise the bid shall be cancelled and the security deposit shall-be forfeited. Further proceeding for
black listing shall be initiated against bidder. S

Amount of Additional Performance Security

Sl | Range of Difference between the estimated Additional Performance Security to be deposited by the

Mo cost put to tender and Bid amount successful bidder

i Below 5% No Additional Performance Security

|

i From 5% and above and below 10% 50% of (Difference between estimated cost put to tender !

and Bid Amount)

i From 10% and above 1530% of (Difference bctwf:en estimated cost put to tender

and Bid Amounrt)

9. In case of Engineering contractors seeking exemption of EMD are instructed to enclose an affidavit regarding
the list of works awarded during the current financial year 2021-22 with exemption of EMD along with an
application to avail the same for this work and will submit copy of original contract license and produce the
original license at the time of opening of tender, otherwise the tender will be rejected.

10. Scheduled Caste and Scheduled Tribe tenderers will be aiven concession where their tenders are within 1094
of the rate quoted by the lowest tenderer, for any work, the work may be considerad for award to him/ them at
the lowest tendered rate. The Security deposit at half the usual rate may be deposited /realised by/from ihe
Scheduled Caste or Scheduled Tribe contractors coming under categories up to "B” class only as against the
permissible percentage under Rule 13 of the PWD contractor’s regulations rules.

11, If any bidder quotes less than 15% (fifteen) of the amount put to tender then such a bid shall be rejected and
the tender shall be finalized basing on merit of the rest bids and if more than one bid is quoted at 14.5%%
(decimal up to 2 nos. will be taken for all practice purpose) less than the estimated zost, the tender accepting
authority will finalize the tender through transparent lottery system in present of bidder or their
reprasentatives.

12. The tenderer while submitting tender shall furnish an affidavit in original, along with the tender about the
authenticity of the tender documents including EM.D. The conditional tender will not be accepted an 2ny
circumstances by the authority.

13, The bidding documents are to bz properly sealer and clearly superscripted with the name of work.,

14. The percentage quoted in the tender without mentioning excess or less shall be trepted as excess.

15. The agancy bidding for the work put of this notice, chall have to mention percentage of excess/less { boih B
words & fizure) over the amount pul 1o tender requited by him in the prescribed format at the end of the bill of
gquantity. In the event of discrepancies, the words & figure, the percentage guoted in words will count.

16, Validity of tender shall be 90 days from the date of opening of tender.

17. Any eddendum/ corzigendum/ cancellation of above tender will be published in the website:
www. Barearh.nic.in oaly ’

18. The Block Dev. Officer reserves right to rzject any or all the tenders without assizning any 1eason thereof.
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Schedule ¥LV-Form No, 61
PANCHAYAT SAMITI OFFICE: BHATLI

(FORMP-1)
PERCEMTAGE RATE TENDER AND CONTRACT FOR WORKS
General Rules and Direction for the guidance of Contractors,

1. All works proposed for execution by contract will be notified in a farm of invitation to tender pasted on a
board hung up in the Office of and signed by the Block Development Officer, Bhatli,

This notice will state the work to be carried out, The items and approximate quantities there of as
well as the date of submitting and opening of tenders, also the amount of earnest money to be deposited
and the amount of the security deposit to be deposited by the successful tenderer and the percentage if any,
to be deducted from bills. Copies of the specification, designs, drawings and any other documents required
in connection with the submission of tender signed for the purpose of identification by the Block
Development Officer shall also be open for inspection by the contractor at the office of the Block
Development Officer during the office hours.

2. In the event of the tender being submitted by a firm it must be signed separately by each member thereaf,

or in the event of the absence of any partner, it must be signed on his behalf by a person holding a power of
attorney authorizing him to do so.

3. Receipts for payments made on account of work, when executed by a firm must also be signed by the several
partners, except where the contractor are described in their tender as a firm in which case the receipts must
be signed in the name of the firm by one of the partners, or by same other person having authority to give
effectual receipts for the firm.

4. The memorandum of work tendered for and the memorandum of materials to be supplied by the Block
Development Officer, Bhatli and their issue rates shall be filled in and completed in the office of the Black
Development Officer before the tender form is issued. If a form is issued to an intending tender without
having been so filled in and completed, he shall request the office ta have this done before he cormaleted
and delivers his tender, '

5. The tender will be opened in presence of the tenderers or their authorized agents
6. The BDO shall have right to rejecting all or any of the tenders.

7. In the event of a tender being selected for acceptance, the Engineer who opened the tenders will, if he is
competent to accept the tender, inform the tenderer of the selected tender who shall thereupon sign copies
of the specification and other documents mentioned in rules 1 and 4 for the purpose of identification and for
his acceptance with the tender. The tenderer of the selected tender shall also depasit the required amount
of the security money within the prescribed time. If the tenderer fails to deposit the required amount.of the
security money within prescribed time, the authority may reject the tender.

If the BDO is not competent to accept the tender himself, he will inform the tenderer of the tender which he
decided to recommended for acceptance. Such tender shall thereupon sign forthwith copies of the required
amount of the security money within the prescribe time. The tender with the specification and ather
documents signed by the tenderer with then be forwarded for acceptance to the higher autharity who is
competent to accept the same. If the said authority rejects the tender the security money deposited shall he
refunded to the tenderer.

8. When a tender is selected for acceptance, the tenderer shall deposit the required amount of the security
money in shape of Bank Draft to the Block Development Officer. Government securities may be endorsed to
the Block Development Officer in lieu of a cash deposit of the reguired amount of the security money. No
tender shall be finally accepted until the required amount of the security money has been deposite

s

Contractor Block Devel®&bm




9.

10.

11.
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The amount of security money to be deposited by the tenderer whose tender Is selected for acceptance shall
be 2{two) percent of the estimate value of the work and towards this amount the earnest money already
deposited by him shall be credited. Atleast half of the security inclusive of the earnest money, shall be
deposited by the tenderer within such time as may be notified to him in writing by the officer opening the
tender, failing which tender shall be lizble to rejection.

Any balance of the security money outstanding after completion of the contract with the tenderer
may be made up by deduction of 5 percent of the amount of each payment to be made him under clause 7
of the conditions for work done under the contract,

When tender has been selected for acceptance and the required amount of the security money has been
deposited, the Engineer/BD0O shall scrutinize all pages of the form of Item, Rate, Tender and Contract for
works to see that the form has been properly filled up and signed by the contractor and the signature
witnessed. He shall then, if he is competent, shall send the form for signature of the acceptance to the
officer competent to accept it.

If the L1 bidder does not turn up for agreement after finalization of the tender then he shall be debarred
from participation in bidding for three years and action will be taken to blacklist the contractor. Besides the
consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a partner/ member/
proprietor , he/ they shall neither be allowed for participation in bidding for three years nor his/ their
application will be considered for registration and action will be initiated to blacklist him/ them. In that case,
the L2 bidder, if fulfils other required criteria would be called for drawing agreement for execution of work
subject to condition that the L2 bidder negotiatesatparwiththequotedbythellbidder,otherwize the
tenderwilibecancelled.

. No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an

Engineering Department of the Government of Odisha is allowed to work for contractor for a period of two
years after his retirement from Government service, without prior permission of the Govermment of Odisha in
writing. Such a contract is liable to be cancelled if either the contractor or any of his employees is found any
time to be such a person who had not obtained the permission of the Government of Odisha as aforesaid before
submission of the tender for engagement in the contractor’s service.

. Tenderers are required to liable by fair wages clause as introduced by Govt, of Odisha, Works Department

letter No, VIl (R&B) 5225, dr.26.2.55 and No.1l, M-56/61-28842 (5), dt.27.9.61.

. Arrangement of suitable water supply including pipe water supply where available for the staff and labour

as well as for the execution of the work is sole responsibility of the Contractor and no extra cost {or carriage of
water will be entertained. ) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to
be borne by the Contractor.

. Suitable safety equipment’s and dresses, gloves, life belts ete. for the labour engaged in risky operations are to

be supplied by the contractor at his awn cost.

. Compensation including cost of any legal suit for injury to persons or property arising out of execution of the

work and also any sum, which may become payable due to operation of the workmen compensation act, shall
have to be borne by the contractor.

SITE VISIT:-Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), the form and
nature of the site, the means of access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other circumstances which may
influence or affect their bid, A Bidder shall be deemed to have full knowledge of the site whether he inspects it
or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed, The Bidder
shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work unless otherwise
specifically provided for in the contract documents. Submission of a bid by a bidder implies that he s read
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this notice and all other contract documents and has made himself aware of the scope and specifications of the
work to be done and of conditions and rates at which tools and plant, ete. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of work.

I8. No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground
required, which has to be carried out by the contractor at his own cost. The rates to be quoted should be for
finished items of work inclusive of carriage of all materials and all incidental items of work.

19. After the work is finished all surplus materials should be removed from the site of work, preliminary work
such as vats, mixing platforms, etc. should be dismantled and al| materials removed from the site and premises
left neat and his should be inclusive in the rates, No exira payment will be made to the Contractor in this
account,

20. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity
of any item besides estimate amount unless written order is obtained from the competent authoricy and rate
settled before the extra items of work or extra quantity of any items of work is taken up.

21. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, Ministry
of Works and Housing & Supply in their standing order No 44150, dt.25.11.57.

22. No part of the contract shall be sublet without written permission to the concerned Authority or transfer to be
made by the power of attorney authorizing others to receive payment on contractor’s behalf,

23. Prevailing rate of cess ie. @ 1% on estimated cost put to tender as per the Building and Other Constructed
Workers (RE&CS) Act. 1996 and Buildings and Other Construction Workers Welfare Cess Act, 1996 (vide
resolution No.-12653, dt.15.12.2008 of Labour and Employment Department, Govt. of Odisha) will be deducted
from each running bill of the contractor.

24. The single tender received in the First call shall be cancelled without opening the bid. The acceptance of the single

tender received even after re-tendering should have prior approval of next higher authority vide O.P.W.D. Para-

3.5.18 of Office Memorandum No.16/W Dated. 01,0 12015,

Contractor



a)if severa! sub-work are
included they should be
detalled in separately

bé&c) sum total of these will
be 2% of the estimoted cost
of agreement

eJThis percentoge deduction
from bilis will be credited to
the controctors  security
Depasit

Signoture  of controctor
before submission of tender

Signature of witness to one
tenderers Signature.

Signature  af Qfficer by
whom accepted

Conftractor
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TENDER FOR WORK

| / We hereby tender for execution for the Block Development Office,
Bhatli of the work specified in the underwritten Memorandum at the rates
specified there in within a period of three months from the date of written order
to commence and in accordance in all respects with the specification. Designs,
Drawing and other documents refer to in rule, | here of and subject to the
annexed condition and with such material as are provided for by, and in all other
respects in accordance with such conditions so far as applicable.

_MEMORANDUM

a) Name of work

b) Estimate Cost

c) Agreement Amount

d) Earnest Money

&) Initial Security Deposit {Including earnest money) to Rs.
be deposited before the commencement of the work.
f) Income Tax @ 2% + surcharge of the Bill to be recovered or as

amended from time to time

g) Additional performance Deposit
h) Percentage to be deducted from Bill :

Rs. (Rupees

ijTime required for the work from the date of written order to commencement

calendar manths,

j) Date written order to commence

k) Total No. of work tendered for

Should this tender be accept. |/We hereby agree to abide by and fulfill all the term
and provision of the said condition of contract annexed here to so far as applicabile,
on in default thereof to forfeit and pay to the Government of Odisha or his
successors in office, the sum of Money mentioned in the said conditions.

Dated the day of 2021,

Witness —
Address —

Occupation —

The above tender is hereby accepted by me on behalf of the Government of Odisha.
Dated the day of 2021,

Block Develop
BEhatl
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when whole
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forfeited

Contractor
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CONDITION OF CONTRACT

Clause-1: All compensation or other sums of money payable by the contractor to Government under
the terms of the contract may be deducted from, or paid by, the sale of sufficient part of his security
deposit or from the interest arising there from, or form any sum which may be due or may become
due to the contractar by Government or any account whatsoever and in the event of his security
deposit being reduced by reason of any such deduction or sale as aforesaid, the contractor shall
within 10 days thereafter make good in cash or Government securities endorsed as aforesaid any surm
or sums which may have been deducted from or raised by sale af the security deposit or any part of
theraof.

Clause-2: a} The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall be reckoned from the date on which the written order to
commence wark is given to the contractor. The work shall throughaout the stipulated periad of the
contract, be carried on with all due diligence (time being deemed to be ar essence of the contract on
the part of the contractor) and the contractor shall pay, as tompensation, an amount equal to half
percent on the amount of the estimated cost, if the whole work as shown by the tender for everyday
that work remains un-commenced, or unfinished after the proper dates,

The work should not be considered finished until such date as the Block Development Officer shall
certify as the date on which the work is finished after necessary rectification of defects as pointed out
by the Black Development Officer or his authorized agents, are fully complied with by the contractor
to the Block Development Officer satisfaction.

And further, to ensure good progress during the execution of the work the contractor shall be bound
in all cases in which the time allowed for any work exceeds one month; to complete one fourth of the
whole of the work before on-fourth of the whole time allowed under the contract has elapsed, one
half of the work, befare one half of such time has elapsed and three fourth of such time has elapsed,
in the events of the contractor failing to comply with the conditions, he shall be liable ta pay as
compensation an amount equal to one-third percent on the said estimated cost of the whole work far
everyday that the due quantity of work remains incomplete. Provided always that the entire amount
of compensation to be paid under the provisions of this clause shall not exceed 10 percent on the
estimated cost of the work as shown in the tender.

Clause-2:b) If there are possibilities of exceeding him compensation amount as
mentioned in clause (a) 10%of the estimated Cost, or in any case in which under any clause or clauses
of this contract, the contractor shall have rendered himself liable to pay compensation amounting to
the whole of his security deposit in the hands of Government (Whether paid in one sum or deducted
by installment) the Block Development Officer an behalf of the Governor of Odisha, shall have the
power to adopt any of the following courses, as he may deem best suited to the interests of the
Gavernment.

a) "To rescind the contract {of which rescission notice in writing to the contractor
under the hand of the Black Development Officer shall be conclusive evidence), and
20% of the value of left-over work will be realized the contractor as penalty” (Works Deptt, No. 10639,
Ot. 27.05,2005)

b)To employ labour paid by the P.R Department and to supply materials to carry out the wark, or any
part of the work debiting the contractor with the cost of the labour and the price of the materials (of
the amount of which cost and price certificate of the Block Development Officer shall be final and
conclusive against the tontractor) and crediting him with the value of the work done, in all respects in
the same manner and at the same rates as if it had been carried out by the contractor under the
terms of his contract; the certificate of the Block Development Officer as to the value of the wark
done shall be final and conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part of the work of the
contract as shall be unexecuted out of his hands and to Eive in to another cantractor to complete, in
which case any expenses which may be incurred in excess of the sum which should have b

Block Deve
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to the original contractor if the whale work had been executed by him (of the amount of which
excess the certificate in writing of the Block Development Officer shall be final and conclusive) shall
be borne and paid by the original contractor and may be deducted from any money due to him by
the Government under the contractor otherwise, or from his security deposit or the proceeds of
sale thereof or a sufficient part thereof.

In the event of above courses being adopted by the Block Development Officer, the
contractor shall have no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials, or entered into any engagements, or made any advances on
account of or with a view to, the execution of the work or the performance of the contract. And in
case the contract shall not be entitled to recover or be paid any sum for any work there to for actually
performed under this contract unless & until the Block Development Officer shall have certified in
writing the performance of such work and the value payable in-respect thereof and he shall only be
entitled to be paid the value so certified,

d) Security depasit of the contractor shall be refunded only one year after the date
of completion of the work provided the final bill has been paid and defect, if any rectified.

Clause-3: In any case in which any of the powers, conferred upon the Block Development Officer by
Clause-3thereaf, shall have become exercisable and the same shall not be exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions there of and such powers shall not
withstanding be exercisable in the event of any future case of default by the contractor of which by
any clause or clauses hereof he is declared liable to pay compensation amounting the whole of his
security deposit, and the liability of the contractor for the past and future compensation shall remain
unaffected. In the event of the Block Development Officer putting in force the powers vested in him
under the preceding clauses he may, if he so desire, take possession of all or any tools, plant materials
and stores, in or upon the works, or the site: thereof or belonging to the contractor, or procure By him
and intended to be used for the execution of the work or any part thereof shall be final, otherwise the
Block Development Officer may be notice in writing to the contractor or his clerk of the works,
foreman or other authorized agent require him to remove such plants, materials or stores from the
premises [ within a time to be specified in such notice) ; and in the event of the contractor failing to
comply with any such requisition, Block Development Officer as to the expense of any such removal
and the amount of the proceads and expenses of any such sale shall be final and conclusive against
the contractor.

Clause-4: If the contractor shall desire in extension of time for completion of the work, on the ground
of his having been unavoidably hindered in its execution or any other ground, he shall apply in writing:
to the Block Development Officer within 30 days of the date of the hindrance on account ofwhich he
desires such extension as aforesaid and the Block Development Officer shall, if in his opinion (Which
shall be final) reasonable grounds be shown thereof, authorize such extension of time, if any, »s may
in his opinion, be necessary or proper, The Block Development Officer shzll at the same time inform
the contracter whether he claims compensation for delay.

Clause- 5; On completion of the wark, the contractor shall be furnished with a certificate by the Block
Development Officer (Herein after called the Junior Engineer) of such completed, but no such
certificate be given nor shall the ‘work be considered to be completed until the contractor shall have
removed from the area of the premises to be distinctly marked by the Block Development officer in
the site plan on which the work’ shall be executed, all scaffolding, surplus materials and rubbish and
cleaned off the dirt from all wood work, doors, windows, floors or other parts of any building in, upan
ar about which the work is to be executer, or of which he may have had possession for the purpose of
the execution thereof nor until the work shall have been measured by the Officer of the Block
Development Gffice in accordance with the rules of the department whose measurements shall be
binding and conclusive against the contractor. If the contractor shall fail to comply w*h the
requirements of this clauses as to removal of scaffolding, surplus materials, rubbish & cleaning off dirt
on or before the date fixed for the completion of works, the Junior Engineer may at the expense of
the contractor remove such scaffolding, surplus materials and rubbish & dispose of the same as he
thinks fit and clean off such dirt as aforesaid; and the contractor shall forth-with pay the amount.eT all

Block Develo flic
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take expense incurred, and shall have no claim in respect of any such scaffolding or surplus materials as
EFS;E“’”” aforesaid, except for any sum actually realized by the sale thereof.
requite If in the opinion of Junior Engineer, which shall be final and binding on the
remaval af contractor, occupation or utilization of a portion of the wark completed in no way interferes with
ar sell progress of the work the same may be occupied or utilized by on behalf of the Govt. under the written
;f:::“m order of the Junior Engineer and to get the defects, if any rectified by the contractor at his
(contractor) own cost within six months from the date of completion of the whole work pravided that
the contractor will not be allowed any concession either in the shape of extension of stipulated period
or any other monetary compensation on account of such occupation or use,
Clause- 6: A bill shall be submitted by the contractor each manth aon or before the date fixed by the
Extensian of Junior Engineer for all works executed in the previous month, and the Junior Engineer or his sub-
time ordinate shall take the requisite measurement for the purpose of having the same verified and the

claim as far as admissible, adjusted, if possible before the expiry of 10 days from the
presentation of the bill. If he does not submit the bill within the time fixed as aforesaid the Junior
Engineer or his Sub-ordinates shall measure up the said work in the presence of the contractar whose
counter signature of the measurement list will be sufficient warrant, and the Junior Engineer or his
Sub-ordinates shall prepare a bill from such list which shall be binding on the contractor in all
respects.

) Provided that, if any balance of the 10% security is outstanding from each
?:r‘z:ﬁ_mm such payment shall be deducted so much, not exceeding 5% as may be necessary to make up the
: balance of the security. All such intermediate payments to the contractor shall be regarded as
payments by way of advance against the final payment only and not as payments for work actually
done & completed, and shall not preclude the requiring of bad, unsound and imperfect or unskillful
work to be removed and taken away and reconstructed or re-grected, or be considered as an
admission of the due performance of the contract, or any part thereof in any respect, or the actual of
any claim nor shall it conclude, determine, ar effect in any way the powers of the Juniar Engineer
under these conditions or any of them as to the final settlement or adjustment of the accounts ar

otherwise or in any other way vary or affect the contract.

Clause- 7: The final bill shall be prepared by the offices of the Block Development Officer in
accordance with the rule of the Deptt. in the presence of the contractar within 1 manth of the date
fixed for completion of the work,

Clause- 8: If the specification of estimate of the work provides for the use of any special description of
materials to be supplied from the Junior Engineer store, or it is required that the contractor shall use
certain stores to be provided by the lunior Engineer under the conditions of this contract {Such
materials & Stores, and the prices to be charged thereof as hereinafter mentioned being so far as
practicable for the convenience of the contractor, but not so as in any way to control the meaning or
effect of this contract are specified in the schedule or memorandum here to annexed), the contractor
shall be supplied (with such materials and stores noted in the annexed scheduled as are required from
time to time to be used by him for purpose of the contract only and the value of the full quantity of
materials and stores so supplied) at the rates specified in the said schedule may be set off or deducted
from any sums then due or thereafter to become due ta the contractor under the contract or
otherwise or against or from the security deposit, or the proceeds of sale thereof, if the same is held
In Govt. securities, the same or a sufficient portion theresf being in this case sold for the purpose. All
materials supplied to the contractor shall remain the absolute property of Govt. and shall not on any
account be removed from the site of the work, and shall at all times be opened to inspection by the
Junior Engineer, Any such materials used and in any perfectly good condition as the time of the
completion or determination of the contract shall be returned to the Junior Engineer store, at the
prevailing market rate or at the issue rate whichever is less if by a notice in writing under his hand ke
paiRnks shall so reguire; but the contractor shall not be entitled to return any such materials, unless with such
Jf,,";e,mm-az consent, and shall have no claim for compensation on account of any such materials so supplied to
e certificate him as aforesaid being unused by him, or for any wastage in or damage to any such materials.
tobe Clause-9 (a): If a contractor removes any materials or stock so supplied to him from the site o
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work in contravention of the provisions of this clause with a view to dispose of the same dishonestly,
he shall, in addition to any other liability, civil or criminal, arising out of this contract be liable to paya
penalty equivalent to 5 times the price of the said materials of stock, according to the stipulated rate,
the penalty so imposed shall be recoverable from any sum that may be then, or at any time thereafter
may become due to the contractor, or at from his security deposit, or the proceeds of sale therenf.

b) Owing to difficulty in obtaining certain materials in the open market the Govt,
have undertaken to supply materials specified in the schedule hereto annexed. There may be delay in
obtaining materials by the Dept. and the contractor is therefore, required to keep himself in touch
with the day-to-day position regarding the supply of materials from the Junior Engineer and to so
adjust the progress of the work that their labour may not remain idle nor may there be any other
claim due to or arising from delay in obtaining the materials. It should be clearly understood that no
monetary claim whatsoever shall be entertained by the govt. on account on delay in supplying
materials. However extensian of time for completion of work can be granted on timely application by
the contractor vide also clause 5.

Clause- 10: The contractor shall execute the whale and every part of the work in the most substantial
and workman like manner and both as regards materials and otherwise in every respect in strict
accordance with the specification.

The contractor shall also conform exactly, fully and faithfully to the designs,
drawings and instructions In writing relating to the works signed by the Junior Engineer and lodged in
his office and to which the contractor shall be entitled to have access at such office, for the purpose of
inspection during office hour and the contractor shall, if he so requires, be entitled at his own
expenses to make or cause to be made copies of the specification and of all such designs, drawings
and instructions as aforesaid.

Clause- 11: The Junior Engineer shall have power to make any alterations in or additions to the
original specifications, drawings, designs and instructions that may appear to him necessary and
advisable during In the progress of work, and the contractar shall be bound to carry out the work in
accordance with any instructions which may be given ta him in writing signed by Junior Engineer and
such alteration shall nat invalidate the contract and any additional work which the contractor inay be
directed to do in the manner above specified as part of the work shall be carried out by the cantractar
on of the same conditions in all respects on which he agreed to do the main work, and at the same
rates as are specified in the tender for the main work. The time for the completion of the work shall
be extended in the proportion that the additional work bears to the original contract work and the
certificate of the Junior Engineer shall be conclusive as to such proportion. And if the additional work
includes any class of work for which no rate is specified in this cantract, then such class of work shall
be carried out at the rates entered in the sanctioned schedule of rates of the lacality during the period
when the work is being carried on and if such rates of mentioned class of work is not entered in the
schedule of rates of the district then the contractor shall within seven days of the date of his receipt of
the order to carry out the work inform the junior Engineer of the rate which it is his intention to
charges for such class of work, and if the Junior Engineer does not agree to this rate he shall by notice
in writing be at liberty to cancel his order to carry out such class of work and arrange to carry it out in
such manner as he may consider advisable, -

Mo deviations from the specification stipulated in the contract nor additional items of wark
shall ordinarily be carried out by the contractor, nor shall any altered, addl, Or substituted work be
carried out by him unless the rates of the substituted, altered or addl. Items have been approved
and fixed in writing by the Junior Engineer. The contractor shall be bound to submit his claim for
any additional work done during any month on or before the 15" day of the follawing month
accompanied by a copy of the order in writing of the Junior Engineer. For the additional work and that
the cantractor shall not be entitled to any payment in respect of such additional wark if he fails to
submit his claim within the aforesaid period.

Proviced always that if the contractor shall commence work ar incur any expenditure in
regard thereof before the rates shall have been determined as lastly herein before mentioned, in such

cases he shall only be entitled to be paid in respect of the work carried out or xpenditure incurged v
~ z e
Blarlk Davels~ = e
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him prior to the date of the determination of the rates as aforesaid accordingly to such rate or rates
as shall be fixed by the Junior Engineer. In the event of a dispute, the decision of the superintending
Engineer of the circle will be final.

Clause- 12: If at all time after the commencement of the work the Governor of Odisha shall for any
reason whatsoever not require the whole thereof as specified in the tender to be carried out. The
lunior Engineer shall give notice in writing of the fact to the contractor who shall have no claim to any
payment or advantage, which he might have derive from the execution of the work in full but which
he did not derive in consequence of the full amount of the work not having been carried out neither
shall he have any claim for compensation by reason of any alteration having been made in the original
specification, drawings, designs and instruction which shall involve any curtailment of the work as
criginally contemplated.

Clause- 13: If it shall appear to the Junior Engineer or his subordinate-in-charge of the work, that any
work has been executed with un-sound, imperfect or-unskillful workmanship or with materials of any
inferior description, or that any materials or articles provided by him for the execution of the waork are
unsound or of a quality inferior to that contracted for or otherwise not in accaordance with the
contract, the contractor shall on demand in writing from the Junior Engineer specifying the work
materials or article complained of not-withstanding that the same may have been inadvertently
passed certified and paid for, forthwith rectify or remove and reconstruct the work so specified in
whole or in part, as the case may require, or as the case may be remove the materials ar article so
specified and provide other proper and suitable materials or article at his own proper charge and cost
and in the event of his failing to do so within a period to be specified by the Junior Engineer in his
demand aforesaid, then the contractor shall be liable to pay compensation at the rate of one percent
on the amount of the estimate for everyday not exceeding 10 days, while his failure to do so shall
continue and in the case of any such failure the Junior Engineer may rectify or remove, and re-execute
the work or remove and replace with others, the materials or articles complained of as the case may
be at the risk and expense in all respect of the contractar,

Clause- 14: All work under or in course of execution or executed in pursuance of the contract shall at
all times be open to the inspection and supervision of the Junior Engineer and his subordinates and
the contractor shall at all times during the usual working hours, and at all other times at which
reascnable notice of the Junior Engineer or his subordinate to visit the works shall have been given to
the contractor either himself be present to receive orders and instruction or have a responsible agent
duly accredited in writing to be Present for that purpose. Order that given to the contractor's agent
shall be considered to have the same force as if they had been given to the contractor himself,

Clause- 15: The contractor shall be given not less than five days' notice in writing to the Junior
Engineer or his subordinate in charge of the work before covering up or otherwise placing beyond the
reach of measurement any work in order that the same may be measured and correct dimensions
thereof be taken before the same is so covered up or placed beyond the reach of measurement and
any wark without the consent in writing of the Junior Engineer or his subordinate-in-charge of the
wark and if any wark shall be covered up or placed beyond the reach of measurement without such
notice having been given or consent obtained, the same shall be uncovered at contractor's expense,
or in default thereof payment or allowance shall be made for such work ar the materials with which
the same work executed.

Clause- 16: If the contractor or his work people, or servant shall break, deface, injure or destray any
part of a building, in which they may be working or any building, road, fence, enclosure, or grass land
or cultivated ground continuous to the premises on which the work or any part of it is being executed,
or if any damage shall happen to the work, while In progress from any cause whatever or any
imperfection become apparent in it within 3 months from the date of final certificate of its completion
shall have been given by the junior Engineer, as aforesaid, the contractor shall make the same good at
his own expense, or in default, the Junior Engineer may cause the same to be made good by other
workmen, and deduct the expense {of which the certificate of the Junior Engineer shall be final) from
any sums that may be then, or at any time thereafter may become due to the contractor, ar from his
security deposit or the proceeds sale thereof, or of a sufficient portion theseof and the cont
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shall be liable to pay any part of the Bxpenses not so recovered by the lunior Engineer.

Clause- 17: The contractor shall supply at his own cost all materials (except such special materials, if
any, as may in accordance with  the contract, be supplied from the Junior Engineer stores), Plant,
tools, appliances, implements, ladders cordage, tackle scaffolding the temporary wark requisite or
proper for the proper execution of the waork, whether original altered or substituted, and whether
included in the specification or other documents forming part of the contract or referred to in these
conditions or not or which may be necessary for the purpose of satisfying, or complying with the
requirement of the Junior Enginesr as to any matter as to which under this conditions, he is entitled
to be satisfied, which he is entitled to require together with carriage therefore to and from the work,
The contractor shall also supply without charge the requisite number of persons with the means &
materials necessary for the purpose of setting out works and counting, weighting and assisting in the
measurement examination at any time and from time to time of the work or materials. Failing his so
doing the same may be provided by the Junior Engineer at the expense of the contractor and the
expenses may be deducted from any money due to the contractar under the contract or from his
security deposit or the proceeds of sale thereof, or of a sufficient portion thereof, The contractar shall
also pravide all necessary fencing and lights required te protect the public from accident and shall be
bound to bear the expense of defanse of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions, and to pay any
damages and cost which may be awarded in any such suit, action or proceedings to any such person
or which may with the consent of the contractor be paid to compromise any claim by any such person,

Clause- 18: No female labour shall be employed within the limits of a cantonment.

The contractor shall not employ for the purpose of his contract any person who |s
below the age of twelve years, and shall pay to each labourer for the work done by such labourer,
wages not less than the wages paid for similar work in the neighborhood.

The Block Development Officer, Bhatli shall have the right to enquire in to and
decide any complain to alleging that the wages paid by the contractor any labourer for the work done
by such labourer, is less than the wages/ paid for similar work in the neighborhood.,

The Junior Engineer or the work-in-charge shall have the right to decide whether any
lobourer employed by the contractor is below the age of twelve years, and to refuse to allow any
labourer whom he decide to be below the age of twelve years, to be employed by the contractor.

b) The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice
at his cost if the work as shown in the tender excesds Rs.2,50,000.00. The apprentices will be selected
by the Chief Engineer,
ThepEr]ﬂdufemplnymentwilltnmmencewithinnnemunthafterthedateufwnrkur{:‘erandwouldlastt.ilthed
ate,when 90% of the work is completed. The fair wage o be paid to the apprentices should not be less
than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be emploved should be fixed by the Chief Engineer in the manner so that
the total expenditure does not exceed one percent of the tendered cost of the wark,

¢} Special class contractor shall employ under him one Graduate Engineer and two
Diploma holders belonging to the state of Odisha likewise ‘A’ class contractor shall employ under him
ane graduate engineer or two diploma holders belonging to that state of Odisha,
Undertakings/Private companies and firms or be ineligible for appointment to the contractor shall pay
to the engineering personnel monthly emoluments which shall not be less the emaluments of the
personnel of equivalent qualification employed under the state Govt, of Odisha. The Chief Engineer,
Roads, Odisha may however assist the contractor with names of such un-employed Graduate
Engineers and Diploma holders if such help is sought for by the contractor.

The name of such Engineering Personnel appointed by the contra
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should be intimated to the tender receiving authority along with each tender as to who would be
supervising the work,

Each bill of the Special class or ‘A’ class contractor shall be accompanied by
an employment roll of the Engineering personnel together with a certificate of the Graduate Engineer
or Diploma holders so employed by the contractor to the effect that the work executed as per the bill
has been supervised by him. (Vide work Deptt. Office memorandum Na. codes 15/85: 15384 Dt
9.7.91)

Clause- 19: The contract shall not be assigned or sublet without the written approval of the Block
Development Officer. And if the contractor shall assign or sublet his contract ar attempt to do so, or
become insolvent or commence any insolvency proceeding or make any composition with his creditor,
or attempt to do so, ar if any bribe gratuity gift, loan, perquisite reward or advantage, pecuniary or
otherwise, shall either directly or indirectly be given, promised or offerad by the contractor or any
of his servant or agents to any public officer or person in the employ of Govt. in any way relating to his
officer employment, or if any such officer or person shall become in any way directly or indirectly
interested in the contract, the Block Development Officer may there upon by notice in writing rescind
the contract and the security deposit of the contractor shall there upon stand forfeited and be
absolutely at the disposal of Government and the same consequence shall ensure as if the contract
had been rescinded under clause 3thereof and in addition the contractar shall not he entitled to
recover or to be paid for any work therefore actually performed under the contract.

Clause- 20: All sums payable by way of compensation under any of these condition-8 shall be
considered as reasonable compensation to be applied to the use of Government without reference to
the actual loss or damage sustained and whether or not any damage shall have been sustained.

Clause- 21: In the case of tender by partners, any change in the constitution of the firm shall be
forthwith notified by the contractor to the Junior Engineer for his information.

In case failure to notify the change in the constitution within 15 days, the
Junior Engineer may be notice in writing rescind the contracts and the security deposit of the
contractor shall thereupon stand forfeited and be absolutely at the disposal of Government and the
same consequences shall ensure as if the contractor shall not be entitled to recover or to be paid for
any works there for actually performed under the cantract,

Clause- 22: All works to be executed under the contract shall be executed under the directian and
subject to the approval in all respect of the superintending Engineer of the PR&DW, Deptt. for the
time being who shall be entitled to direct at what point or points and in what manner they are to be
commenced and from time to time carried on.

Clause- 23;Deleted

Clause- 24: When the estimate on which a tender is made includes lump sums in respects of parts of
the work the contractor shall be entitled to payment in respect of the items of work invalved or the
part of the work in question at the same rates as are payable under this contract for such items, or if
the part of the work in question is not, in the opinion of the Junior Engineer capable of measurement,
the Junior Engineer may at his discretion pay the lump sum amounts entered in the estimate and
certificate in writing of the Junior Engineer shall be final and conclusive against the contractor with
regard to any sum or sums payable to him under the provisian of this clause.

Clause- 25: In the case of any class of work for which there is no such specification as is mentioned in
rule- 1, such work shall be Carried out in accordance with the standard specification and in the event
of there being no standard specification, then in such case the work shall be carried out in all respects
in accordance with the instruction and requirements of the luniar Engineer.

Clause- 26: The expression "works" or “work” where used in these condition shall, unless there be
something either in the subject or context repugnant to such construction, be constructed a
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to mean the works by or by virtue of the contract contracted to be executed, whether temporary ar
permanent and whether ariginal, altered, substituted or additional.

Clause- 27: Government shall be entitled to recover in full from the contractor any amount that the
Government may be liable to pay under waorkman's compensation Act. VIll of 1923, to any workman
employed in course of execution of any part of the work covered by these contracts,

Clause- 28: That far the purpose of jurisdiction in the event of dispute if any, the contract should be
deemed to have been entered in to within the state of Odisha and it is agreed that neither party to
the contract or agreement will be competent to bring suit in regard to the matter covered by this
contract at any place outside the state of Odisha.

Clause- 29: The department will have the right to inspect the scaffolding and centering made for the
work and reject partly or fully such structure if found defective in their opinion,

Clause- 30: Sanitary arrangements will be made by the contractor at his own cost for his labour camp,

Clause- 31: The contractor shall bear all taxes including sales tax, income tax, royalty, fair-weather
charges and tollage, where necessary,

Clause- 32: a) If during the progress of the work the price of any material incorporated in the work
{Mot being materials supplied from the Junior Engineer store} in accordance with clause thereof
increased or increases as a result of increase or decrease in the average whaole sale price index (all
commodities), and the contractor there upon necessarily and properly pay in respect of that materials
incorporated in the work such increased or decreased price, then he shall be entitled to
reimbursement or liable to returned quarterly as the case may be, such an amount, as shall be
equivalent to the plus or minus difference of 85% in between the average wholesale price index (all
commodities) which is operating for the guarter under consideration and that operated for the
guarter in which the tender was opened, as per the formula indicated below, provided that the work
has been carried out within the stipulated time or extension thereof as are not attributable to him.

b) Similarly, if during the progress of work, the wages of labour increases or decreases as a
result of increases or decreases in the minimum wages prescribed by Govt. and the contractor there
upon necessarily and properly pays in respect of labour engaged on execution of the work such
increases or decreases wages, then he shall be entitled to reimbursement or liable to refund quarterly
as the case may be, such an amount, as shall be equivalent to the plus or minus difference in between
the minimum wages for labour, which is operating for the quarter under consideration and that
operated for the guarter in which the tender was opened, as per the formula indicated below,
provided the work has been carried out within the stipulated time or extension thereof as are not
attribute to him.

Price adjustment and reimbursement of claim for escalation on labour under clause: 31 will
be applicable anly if there is any an increase or decrease in the minimum wage, fixed by the State
Government.

¢} Similarly if during the progress of work, the price of petrologic and lubricants. {Diesel il
being representative item for price adjustment) increases or decreases as result of the price fixed
thereof by the Govt. of India and the contractor thereupon necessarily and properly pays such
increased or decreased price towards Petrol Oil and lubricants used on execution of the work, then he
shall be entitled to reimbursement or liable to refund, quarterly, as the case may be such an amount
as shall be equivalent to the plus minus difference in between the price of P.O.L. which is operating
for the guarter in which the tender was opened as per the formula indicated below. Provided that, the
work has been carried out within the stipulated time or extension thereof as are not attributable to

him.

Clause- 33
AllitemsoforkasperscheduleofquantitiesofthistendershouldconfirmtoOdishaDetailedStandardSpecifica
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LR.C. & L.S.I. Codes & Bridge code section I, II, III, IV&VII & latest design criteria
for pre-stressed concrete bridge specially for Roads & Bridges issued by MoRT &H,
Government of India, Compacting shall have to be carried out with help of mechanical
vibrators from the rangeofl.S.:2505, 1.5.:2006, 1.5.:2514. 1.5.:4656.

Clause- 34: Centering & Shuttering shall be with suitable steel shutters in side of which shall be lined
with suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly
sealed preferably with P.V.C. joints sealing tapes & compounds.

Clause- 35: Form work including complete false work shall be designed by the Contractor without any
extra cost to employer and the Department will have the right to inspect the scaffolding, centering and
shuttering made for the work and can reject partly of fully such structures, if found defective in their
opinion. Any eventually such as loss of lives or oproperly due to failure
ofcenteringandshutteringshallbetheresponsibilityoftheContractorregardingcompensationofallclaimsthere
of,

Clause- 36: Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net
& the Engineer-in-Charge or his
representativeshallhavetherighttotesttheweight&qualityfromtimetotime.

Clause- 37: The tenderers shall make all arrangements for proper storage of materials but no cost for
raising shed for store and pay of security guard ete. will be borne by the Department. The department is
not responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if
the tenderer stops the work he shall have to pay the full penalty as per clauses of the contract.

Clause- 38: Approach road to site of work for transport of materials to site of work is sole responsibility
of the Contractor. Statutory traffic restriction in the town area for Transport of construction material to
site of work is to be taken in to consideration before tendering and no consideration for extra time or
compensation there of shall be considered.

Clause- 39: The contractor should at his own cost arrange necessary tools and plants required for
efficient execution of work and the rates quoted should be inclusive of transportation, hire and running
charges of such plant and cost of consumables.

Clause- 40: The contractor shall properly co-ordinate with the execution of P.H. and Electrical works
and takes care of the safety of workers.

It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by
the Engineer-in-charge.

b} Concrete test specimens 150mm = 150mm = 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the contractor
in the presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the Departmental Control and Research Laboratory of Cuttack or
Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges co dissection-111.

cl Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen was
faulty and that the result of the specimen did not give a correct indication of the actual quality of
concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Qualiny Control and
Research Laboratory as per direction of Engineer-in-charge. Cost of testing of all specimens and
samples will be borne by the Contractor.




o without
reference to
actual foss,

Change in
constitution

of firms,

lumps-
SUMS in
estimates

Action
where no
specificotia
n

Definition
af work

Page |19
Clause- 41: The rates quoted should be inclusive of carriage of water required in connection with
execution of the work. No claim for carriage of water what so ever will been trained,

Clause- 42: The contractor shall employ one or more Engineering Graduate or Diploma
holders as apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The
apprentices will be selected by the Chief Engineer.
Theperiﬂclufemp]uymentwi[In:mnmencewiminﬂnemumhaﬁerthedateoﬁvurkurderandwuu]dIasni]]ﬂ'ledate,
when90% of the work is completed. The fair wage to be paid to the apprentices should not be less than
the emolument of personnel of equivalent qualification employed under Government. The number of
apprentices to be employed should be fixed by the Chief Engineer in the manner so that the {ota]
expenditure does not exceed one percent of the tendered cost of the work,

Clause- 43: List of tool & plantsin running condition in possession of contractar is 1o be furnished in a
separate sheet of Schedule-C,

Clause- 44: For submission of g tender for the work, the tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work about the quality and availability of the
required quantity of materials, Medical aid, labour and Flood stuff’ etc. and that the rates quated by him
in the tender will be adequate to complete the work according to the specifications attached thereto and
that he had taken in to account all conditions and difficulties that may be encounteredduring its
progress and to have quoted labour rates and materials with taxes, Octoroj and other duties lead, lifts,
loading and unloading freight for material sandal other charges nhecessary for the completion of the
work to the entire satisfaction of the Engineer-in-charge of the work and his authorized subordinates,
After acceptance of the contract rates Government will not Pay any extra charges for any reason in case
the contractor finds later on to have misjudged the conditions as regards the availability of materials,
labour and other factors, The contractor will be responsible for any misuse, loss or damages due to any
reasons whatsoever of any departmental material during the execution of work. In case of loss, damage
OF misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his
other dues,

Clause- 45: The prevailing percentage of LT. Department of the gross amount of the hill towards
income tax will be deducted from the contractor’s bill.

Clause-ﬂf&:FrevaEring rite of cess i.e. @ 1% on estimated cost put to tender as per the Building and
Other  Constructed Workers  (RE&CS)  Act. 1996 and Buildings  and  Other
CunstmctiunWurkersWeIFareCcssAct.!996{»‘fde resolution No.-]2653, di.15.12.2008 of Labour and
Employment Department, Govt. of Odisha) will be deducted from each running bill of the contractor.

Clause- 47: It must be clearly understood that under no circumstances any interest js chargeable for the
dues or additional dues if any payable for the work executed and final bill pending disposal due to any
reason whatsoever.,

Clause- 48: .
NuextmpaymentwiHb::madeForrcmuvingﬁpreadingﬂndccnsoiFdatingsaivagm:fmE:mlsandmaterials.

Clause- 49: Under section 12 of contractors labour (Regulation and Abolition) Act, 1970 the contractor

who undertakes execution of work through labour should produce valid license from licensing
authorities of labour Department,

Clause- 50: Performance Security/Additional Performance Security:

I the rate quoted by the bidder is less than 15% of the tendered amount, then such a hid
shall be rejected and the tender shall be finalized basing on merits of rest bids. Byt if
more than bid is quoted at 14.99% (Decimals up to two numbers will be taken for ajl
practical purpose) less than the estimated cost, the tender accepting authority will
finalize the tender thorough a transparent lottery system where 3]l bidders ftheir

;"(_Fb"\.\ [y mll'ﬁI;L
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authorized representatives, the concerned BDO and DAO will remain present,

(Amendment to Appendix-IX, Clause-36 of OPWD  Code Vol-11 )
(byinclusionvideO.M.No.12366d1.08.11.2013),

Additional Performance Security shall be obtained from the bidder, when the hid
amount is less than the estimated cost put to tender. In such an event, only the
successful bidders who have quoted less bid price / rates than the estimated cost
put to tender shall have to furnish the amount as per the Memorandum No: 4559 Dt
05.04.21 of Works Deptt. Govt. of Odisha in shape of Term Deposit Receipt pledged in
favour of BDO,Bhatli payable at sB1,Bhatli within seven days,

Otherwisethebidshallbecancelledandthes ecuritydepositshallbeforfeited.F urtherp
roceedingforblockingshall be initiated against bidder (O.M.
N0.14299dt.03.10.2017).

If the Contractor fails to complete the work,the amount so furnished as additional
performance security will be forfeited in addition to the other penal clauses, if any to
be imposed.

(AmendmenttoPara-3.5.5(V)Note-11ofOPWDCodeVol -
[bysubstitutionof0.M.No.14299dt.03.1 0.2017inplaceofD.M.Na.52 88dt.04.05.2016).
Clause- 51: Sample of all material - The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the concerned BDO.

Clause- 525uper class contractor shall employ under himself two Graduate Engineer and two Diploma
holders belonging to the State of Odisha. Special class contractor shall employ under him one graduate
Engineer and two Diploma Holders belonging to the state of Odisha. Likewise ‘A’ class contractor
shall employ under him one Graduate Engineer or two Diploma Holders belonging to state of
Odisha.The contractor shall pay to the Engineering personnel monthly emoluments, which shall nat be
less than the emoluments of the personnel of equivalent qualification employed under the State Govi. of
Odisha. The Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such
unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor, The
names of such Engineering personnel appointed by the Contractors should be intimated to the tender
receiving authority along with the tender as to who would be supervising the work. Each bill of the
Super Class, Special Class or *A’ Class Contractor shall be accompanied by an employvment Roll of the
Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder so
employed by the contractor to the effect that the work executed as per the bill has been supervised by
him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to

be furnished in the tender documents vide Annexure-V,

Clause- 53: An Engineering personnel of the executing agency should be present at work site at the
time of visit of High level Inspecting officers in the rank of Chief Engineer and above,

Clause- 54: All reinforced cement work should conform to Odisha Detailed specification and should be
of proportion as per Contract Agreement having desired compressive strength(in  work test)
inl5Cmeubes at28days.after mixing and test conducted maccordancewith]S456andIS516.

Clause- 55: Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/
M.H. ete. either rainwater or sub-soil water if necessary should be borne by the contractor. No payment
will be made for benchmarks. Level pillars, profiles and benching and leveling the ground wherever
required. The rates quoted should be for finished items of works inclusive of these incidental items of
work, It should be under stood clearly that no claims whatsoever would be entertained.



Contractor

Page |1

Clause- 56: The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and SupplyintheirstandingorderNo-441350
did.25.11.57.

Clause- 57: All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor
should be of best quality and conform to relevant 1.5, specification and should be got approved by the
Engineer-in-charge of the respective wing before they are used on the work.

Clause- 58: After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing buildings, if found necessary and bear the entire cost of such test.including the
inspection of Electrical Inspector ate.

Clause- 59: All reinforced cement concrete works should be finished smooth.

Clause- 60: The contractor has to arrange the samples of materials required for execution to be got
tested and approved by the Department before taking up the work and during course of execution
required from time to time. All such samples will be tested at any of the Departmental Control and
Research Laboratories, at the cost of the Contractor with no extra cost to the Department.

Clause- 61: If there is any damage to the work due to namral calamities like flood or cyclone or any
other cause during the course of execution of work or up to 6 months after completion of work or if
any, imperfection becomes apparent to the work within 6months from the date of final certificate of
completion of work the contractor shall make good of all such damages this own cost with no extra cost
to the Department. No claims, whatsoever. in this regard will be entertained.

Clause- 62: The Fly Ash Bricks should be of good qualities. The bricks should be approved by the
Engineer-in-Charge before use in the work and should confirm to the minimum strength and other
criteria as per National Building Code.

Clause- 63: Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who
undertakes execution of work through labour should produce valid license from the licensing authority
of labour Department,

Clause- 64: Standard co-efficient for linear measurement willbe adopted while calculating consumption
of steel and no claim whatsoever regarding difference in co-efficient of steel will be entertained. The
rates quoted shall be inclusive of any eventuality of difference for co-efficient for linear measurements,

Clause- 65: Engineer Contractor desirous to avail the facility of exemption of EM.D is required to
submit an affidavit to the effect that he has not yet availed the facility / participated in the tender for
more than two works (Excluding this work) during the eurrent financial year. The name of work for
which participated and the authority to whom the tender was submitted must be mentioned in the
affidavit, failing which the tender will be rejected.

Clause- €6: That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Odisha and it is agreed that neither party to the
contract will be competent to bring a suit in regard 1o the matter by this contract at any place outside the
State of Odisha,

Clause- 67: SPECIALCONDITIONS({PARTOFTHECO NTRACT)

(n All materials before they are being used in the items of works as per this Schedule of quantities
and also the finished items of work where tests are applicable shall have to be tested through the
Engineer-in-charge of the respectivewingat appropriate  Laboratories according to the relevant
1.S.specifications of the material sand the said items of works and the cost of all such tests shall have to
be borne by the Contractor and the rates of the items of works should be inclusive of cost of such tests.

{m Thelestshavembeplsnnad&:carriaduursuchthattheprngressufwurkEsnoﬂaampered
(11 The tests are mandatory as per the prescribed frequencies and 1.5, specification qwever,
T \/‘\ ""P
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these are not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any
as will be considered from time to time.

Clause- 68: In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the
relevant Clauses of the P-1 contract form shall prevail over the D.T.CN. The
clausesnotcoveredunderP-1contractformshallbegovernedbytheclausesofthe D, T.C.N.

Clause- 69: It must be definitely understood that the Government does not accept any responsibility for
the correctness and completeness of the trial borings shown in the Cross Section.

Clause- 70: In case of any complaint by the labour working about the non-payment or less payment of
his wages as per latest minimum Wages Act, the BDO will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt, The contractor
shall not employ child labour. The decision of the BDO is final and binding on the contractor.

Clause- 71: The contractor should arrange the materials like Steel, Cement, paint and bitumen etc.of
approved quality and specification at his own cost for completion of the work with the time schedule.
No extension of time will be granted on the application of the contractor due to delay in procurement of
materials.

Clause- 72: The bidder will be responsible for the loss or damage of any departmental materials during
transit and in the execution of the work due to reasons what-so-ever and the cost of such materials will
be recovered from the bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out
of his contract be liable to pay a penalty equivalent five times of the price of the materials according to
the stock issue rate or market rate whichever is higher. The penalty so imposed shall be
recovered at any time from any sum that may then or at any time there after become

due to the contractor or from his security depositor from the proceeds of sale thereof’

Clause- 73: Though Departmental issue of cement and steel has indicated; it may not be taken as
binding. The contractor must have to arrange by themselves cement, steel, bitumen and every sort of
materials from approved manufacturer, get it tested in the Departmental Laboratory and approved by
the Department before use. No extension of time or escalation of price on such account shall be
entertained in future.

Clause- 74: TOR rods, plates and structural members will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates etc.shall be measured in
length of different diameter, size and specification as actually used (including hooks and cranks) in the
waork correct to an inch or em. And their weight calculated as per sectional weight prescribed by the
Indian Standard Specification or as directed by the Engineer-in-Charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment),

Clause- 75; Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to
3% over the lowest quotation or tender as laid down in Works and Transport Department Resolution
No-285 date-17.04.1974. The Odisha Construction Corporation will be allowed a price preference to
the extent of up to 3% over the lowest tender amount (Where their tender is not the lowest)
providedtheyexpresswillingnesstoexecutetheworkafierreductionofratesbynegotiation.

Clause- 76: The contractor is required to pay royalty to Govt. as fixed from time of time and produce
such documents in support of their payment to the concerned BDO with their bills, falling which the
amount towards royalties of different materials as utilized by them in the work will be recovered from
their bills and deposited in the revenue of concerned department.

Clause- 77: Trial Boring - The foundation level as indicated in the body ofghe deparimental dr

¢
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purely tentative and for the general guidance only. The Department has no responsibility for the
suitability of actual strata at the foundation level. The contractor has to conduct his own boring before
starting the work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the
strata at founding level while quoting his rates for tender the contractor shall take into account of the
above aspects,

Clause- 78: Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months
from the completion of the work arising out of defective or improper materials or workmanship timing
are upon the direction of the Engineer-in-Charge to be amended and made good by the contractor at his
own cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be
paid for and in case of default Department may recover from the contractor the cost of making good the
works, The contractor is also required to maintain the road’ building for12 (Twelve)months from
the date of successful completion of the work,

Clause- 79: From the commencement of the works to the completion of the same, they are o be under
the contractor's charge. The contractor is to be held responsible to make good all injuries, damages and
repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt, of
Odisha harmless for any claims for injuries to person or structural damage to property happening from
any neglect, default, want of proper care or misconduct on the part of the contractor or any one in his
employment during the execution of the work. Also, no claim shall be entertained for loss due to
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages
50 caused will have to be made good by the contractor at his own cost.

Clause- 80: Gradation of ingredients:
Thecoarseandfineaggregateshallmeetthegraderequirementasperthelatestprovision ofrelevant.].5.Code/L
R.C.codeMoRT& Hspecifications.

Clause- 81: The rate for each work of concrete items wherever dewatering is imperatively necessary the
term dewatering shall mean the execution or operation of the items due to standing water as well as due
to percolation of water. The quoted rates will be inclusive of this.

Clause- 82; Number of tests as specified in LR.C. / MoRT&H / L.8.I specification required for the
construction of roads / bridges /buildings or any other structural works will be conducted in any Govt.
Test House /Departmental laboratories/reputed material testing laboratory as to be decided by the
Engineer-in-charge, Testing charges including expenditure for collection / transportation of samples
/specimens ete, will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in-
charge and on both the accounts the cost shall be borne by the contractor.

N\
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SPECIAL CONDITION

1. It shall be the responsibility of the contractor to produce all the material required for the work including the
procurement of steel, cement and bitumen etc. {to be approved by the lunior Engineer) from the market at
his cost and complete the work within stipulated time of completion as per accepted agresment. At no stage
difficulty or obstacle for procurement of material due to any reason whatsoever shall be entertained by the
department nor any plea of extension of time or compensation claim to these effects shall be entertained in
account of the above. The safe custody of the materials issued by the department or produce by the
contractor will be sole responsibility of the contractor. For both departmental issue materials or any
procurement of materials by the contractor all incidental expenses like transport, storage, handling, and any
other expenditure shall borne by the contractor. The materials as per the Appendix-a, if available with the
department may be supplied to the contractor at the description of the department at the place and rate
noted against each. The contractor may satisfy himself about the quality, quantity of materials at the time of
issue.

2, If required the empty cement bag and empty bitumen drums may be requisitioned by the department which
the contractor is bound to comply for which the rate of relief will be Rs. 3.67 for empty cement bag and Rs.

for empty bitumen drums for good quality { to the satisfaction of the Block
Development Officer, Bhatli).

3. Deduction of the royalty

(a) Earth/Sand/Moroum @ Rs. 35.00 per Cum
(b) Stone Products @ 130.00/- per Cum

4. |fthe tenderer backs out from the offer before acceptance of the tender by the competent autharity his
EMD will be forfeited.

5. Royalty will be reimbursed on production of valid money receipt by the contractor.

6. In the event of any particular item(S) work for which the contractor as guoted ratelS) which are grossly
below the corresponding estimated rates (or C.S.R)for the particular item the difference between the
amount corresponding estimated (or C.5.R) rate and this grossly under quoted rate for quantity of work to be
executed by the contractor shall be kept withheld from the payment due to the contractor until such time as
the execution of the said item(s) of work is/are completed in all respects by the contractor to the full
satisfaction of the Junior Engineer.

7. Additional Performance Security:

Additional Performance Security shall be obtained from the bidder, when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price / rates
than the estimated cost put to tender shall have to furnish the amount as per the Memorandum No: 4359 Dt
05.04.21 of Works Deptt. Govt. of Odisha in shape of Term Deposit Receipt pledged in favour of BDO,Bhatli

payable at Bargarh within seven days,

UtherwisethehidshaIIhecanc::lle:]andtIlcsecuritydepasitsImIlhefﬂrfeitcd.Furtherpmcecdingfﬂrhlackingsh
all be initiated against bidder (O.M. No.14299dt.03.10.2017).

8. Provision of Incentive
For availing incentive clause in any project which is completed befare the stipulated date of completion,
subject to other stipulations it is mandatory on the part of the concernad Block Development Officer to
report the actual date of completion of the project as scon as possible through Fax or e-mail so that the
report is received within 7 (seven) days of such completion by the concerned PD, DRDA and Collectar,
The incentive for timely completion should be on a graduated scale of 1 (One) percent to 5 (Five) percent of
the contract value Assessments of Incentives may be worked out for earlier completion of waork in all respect
in the follawing scale.

Contractor
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Before 30% of Contract Period = 5% of Contract Value
Before 20 to 30% of Contract Period = 4% of Contract Value
Before 10 to 20% of Contract Period = 3% of Contract Valye
Before 5 to 10% of Contract Period = 2% of Contract Value
Before 5% of Contract Period = 1% of Cantract Value

Tenderer(s) is/ are required to submit the information in the following schedule.

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderers are

expected to possess and be well conversant with the following IS standard and code

Contractor

of practice,

1 Cement Will be as per |.S. 269/255 (However the grade of cement o be selecled
by the Engineer-in-Charge of work and compressive cube test before
commencement of work in each batch).

2 Steel 1.5. 432 (Plain) and 1786 (Tor)

3, | Vibrator .5, 7246

4. | Aggregate |.5. 383, 1.5, 515

5, Water for mixing and | Shall be clean, free from injurious amount of ol salt. acid, vegetable

curing materials and other substances and harmful to concrete in conformity to
5. 456 and |.S. 2025,

6. | Sand/Fine Aggregate | 1.S. 2116, 383

T Binding wire |.5. 280 (galvanized minimum 1 mm)

8 Rain water pips 1.5, 2527

8. | Construction joints .5, 3414

10. | Steel Window Frame | 1.S. 1038/83

11. | Stee| Door Frame I.5. 4351/75

12. | Fitting & Fixtures Conforming to 1.8, 7452/82 strictly conform lo 1.8, specification and as per

for joinery works direction of Engineer-in-Charge.

Note: For road work (Approach Road) specification as per road and bridges

(latest edition) published by L.R.C & M.0.S.T. shall be followed. In case
of any doubt and absence of provision, regarding specification 1.S. shall be
referred (Indian standard).

ITEM OF WORK

C.R. Masonry shall be with conformity tol.§,15%7.

. Conerete shall be with conformity tol.5.456.

2 Foundation shall be with conformity tol.5.1080.

3 Stone masonry (R.R.) shall be with conformity to 1.5.1597(Part-1) i
4, v
5,

Brick masonry shall be with conformity tol.5.2212-

Block Deve
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Cement plastering shall be with conformity to 1.5.9103 &6925.
Mortar shall be with conformity 101.8.2250

White and colour washing shall be with conformity tol 56278,
CC in foundation shall be with conformity tol.5.2571.

Anti-Termite Treatment shall be with conformity to 1.8.6813. (Part — | & Part —
1)

Fainting to all surfaces shall be with conformity to 1.8.2395 (Part — I & Part -] B
DPC shall be with conformity 101.5.3067

Tarfelt treatment shall be with conformity tol.S.1346

Mosaic flooring with conformity tol.8.21 14

Steel painting shall be with conformity to 1.S.1477 (Part — | & Part LS. 1661




Annexure-|

NO RELATIONSHIP CERTIFICATE

|_ Certified that I/We/am/are not related to any officer of DRDA, Bargarh, Block Concerned/ P.R Department of
the rank of Asst. Engineer, Assistant PD and above or any officer of the rank of Asst. Secretary and above. | am also
dware that if the facts subsequently proved to be false my/our contract will be rescinded with farfeiture of E.M.D and
total security deposit and I/We shall be liable to make good the loss or damage resulting from such cancellation.

I/we also note that non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Contractor

LIST OF THE RELATIVE OF THE TENDERER SERVING IN
DRDA, BARGARH/ BLOCK CONCERNED/ PR DEPTT.

SiNo | Name of the Relative Rank Place of Present Posting with Office/
Division/ Department
1 2 3 4

Contractor
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Annexure-|l
LIST OF THE WORKS IN THE HAND OF THE TENDERER
A >
pproximate Date of
Sl Agreement Name of the VallleGEWDE Commencement
MName of the Work - Dx Dane till
No Amount Division s and Probable Date
Submission of S Gtk
Tender P
1 2 3 4 5 [+
Annexure-ll
LIST OF THE MAJOR WORKS EXECUTED BY THE TENDERES
| Agreement Amount of Whether s
M he Wark
Mo AmmeqrteWar Amount Work Done Finalized or Mot Name:r Divisian
1 2 3 4 5 [
Annexure-IV
LIST OF TOOLS AND PLANTS AVAILABLE WITH THE TENDERER
:L Details of T & P Possession Mumber
1 2 3

Contractor
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Annexure-\
As per Finance Department Government of Odisha Vide Letter No- 8943 Date-18.03.2021//We
understand that, according to your conditions, bids must be supported by a Bid Security

Declarationl/We

(Insert Name and Address of Bidder) am / are submitting this declaration in lieu of Bid Security/

Earnest Money Deposit for the Tender for
{ Insert title
of the Tender) { Tender No) there by fully accepting that I/We

will be suspended and shall not he eligible to participate in the Tenders invited by you for a period of two

years from the date of such suspension order under the following circumstances:

i) If after the opening of Tender. I/We withdraw or modify my/our Tender during the period of validity

specified in the Bid documents

ii} If after the award work, I/we fail to submit 15D @ 2% of the quoted amount befare execution of

Agreement or sign the contract within the time limits specified in the Departmental Document.

Signature of Contractor /

Authorized Signatory

Contractor

Contractor
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Annexure-v|

SCHEDULE - J
MEMORANDUM OF UNDERSTANDING

First Party | SA/Smb.........c.ocoovveirinrn, Aged ... Years, S/0- stk AL PO DSt
(Hereinafter called the First Part)

AND
Second Party | SIS v Aged ... Years, S/O- B VI TUUPURINIY .| & o =1 o I |
Dist-............... [Hereinafter called the Second Part) having H.T. / L.T. license registration No........._.. validupto ..............

AND WHEREAS the First Party of 1%t part is the managing partner of ...
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.|. portion for the tender work,

AND WHEREAS the Second Party accepted the offer of First Party,

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;
1) That, the Second Party shall do all E.|, works, if the tender is awarded to First Party.
2)  That, the Second Party shall fulfil all the E.|. works as per the tender schedule by instruction of Engineer-in-Charge.
3) That, the First Party shall receive payment, signing the bill the document for the concerned work.
4] That, the Second Party shall abide the rules, regulations and specification of E.|. works of above said matter.
In witness where of both the party have signed in presence of wilnesses.

SIGNATURE OF FIRST PARTY SIGNATURE OF SECOND PARTY
WITNESS

Wi-

We-

Contractor Block Developrient Officer,
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TENDER SCHEDULE
NAME OF WORK: -Construction of ADDITIONAL CLASS ROOM, BOUNDARY WALL, TOILET OF Boys and
Girls for Baulsingha Gowt. Primary Schour under Bhatli Block
SCHEME: CER (BPCL)2021-22
Sl . Rates Amount in
No ltems of work Qty Unit in Rs Rs
1 2 3 4 5 6
Civil Work
Earthwork excavation in hard soil with all leads & lifts
including rough dressing & leveling bed & depositing
1 the excavated material away from the working site as 133.36 | Cum 186.35 24969
directed by Engineer in charge
Filling foundation & plinth with sand, watering,
ramming including all cost, conveyance, royalty, taxes
‘ etc. complete and as directed by the Engineer-in- 1334 | Cum 3287 37255
charge
C.C{1:3:6) using 40mm size HG Metal (Crusher
3 | Broken) complete with all cost..etc/complete. 41.19 | Cum 3493.63 143900
Fly ash brick masonry in cement mortar (1:6) using fly
ash bricks having crushing strength not less than 75
5 Kg. /Cm2 with dimensional tolerance + 2 % in| 2346 IC“”"' 3766.39 208877
. foundation and plinth.
Reinforced Cement concrete OF M-20 using 20mm
5 size h.g.c.b. chips with all cost, carriage, royality etc.
complete and as directed by the Engineer-in-charge.
| a. | Column Base 19.94 Cum 3445.6 68688
b. | Plinth Band 13.34 Cum 3813.18 50882
c. | Column &Beam 16.06 Cum 10542.99 169310
d. | Lintel Band 5.28 Cum 7197.69 38022
e. | Chajja 1.35 Cum 3765.71 5073
f. | RoofSlab 26.78 Cum 7630.26 204342
Labour for cutting, bending, binding M.S. Rod and
6 | place in position including cost of M.S,Rod etc. | 76.68 Qntl 6748.03 517464
complete,
Fly ash brick masonry in cement mortar (1: 6) fly ash
bricks having crushing strength not less than 75 Kg.
t /Cm2  with dimensional tolerance + 2 % in 120.97 | Cum 3793.72 459651
Superstructure.
20mm thick Grading Cement Plaster (1:4) over RCc
8 | Roof with cost, conveyance, royality Taxes of all 217.00 | Sgm 190.7 41380
material etc,
12mm thick cement plaster in cm (1:6) over Bricks
9 | work with all cost etc. complete 459.54 | Sgm 124.17 57059
i 10 | 16mm thick cement plaster in e¢m (1:6) over Bricks | 875.5 180.84 158325
'\.f
Contractor Block ﬂ‘;m(ﬁ




work with all cost etc. complete.

11

Supplying, fitting & fixing of Vitrified plain ivery tiles in
floors of size 600mmx 600mm of approved make
confirming to 15:13755 laid on 20 mm thick cement
mortar (1:4) (1 cement: 4 coarse sand) and filling
joints  with white cement of approved quality
including cost of all materials, labour T&P etc.
required for the work all complete as per direction of
the Engineer-in-charge

146.33

S5gm

925.10

135365

12

Supplying, fitting & fixing of Vitrified plain ivery tiles in
dadoes, skirting and risers of steps of size 600mmx
600mm of approved make confirming to 15:13755 laid
on 12 mm thick cement mortar (1:3) (1 cement: 3
coarse sand) jointed with slurry mixed with pigment
to match the shades of the tiles including rubbing and
polishing etc. complete including cost of all materials,
labour T&P etc. required for the work all complete as
per direction of the Engineer-in-charge

15.7

sgm

1425.83

22382

13

Supplying, fitting & fixing of Ceramic tiles in floors of
size 300mmx 300mm of approved make confirming to
15:13755 laid on 20 mm thick cement mortar (1:4) (1
cement : 4 course sand) and filling joints with white
cement of approved quality including cost of all
materials, labour T&P etc. required for the work all
complete as per direction of the Engineer-in-charge

17.37

Sgm

678.36

11783

14

Fixing tiles in dados skirting and risers of steps on
12mm thick C.P (1:3) jointed with neat cement slury
mixed with pigment to match the shade of the tile
including rubbing & polishing complete including cost
& carriage of tiles and as directed by the Engineer-in-
charge

e 1

S5gm

1175.10

41386

15

Supplying and priming one coats with any approved
primer

1498.7

Sgm

60.06

90008

16

Wall Painting two coats with approved weather coat
Paint over a coat of Water Bound Wall cement Primer
on Plastered Surface in Ground Floor

675.01

S5gm

74.04

49976

17

Wall Painting two coats with any approved Plastic
Emulation paint over primer including all cost etc.

806.35

Sgm

80.52

64930

13

Supplying fitting and fixing of M.5.Daor, window, Grill
excluding transporting etc.

11256

85.00

95682

19

Supplying fitting and fixing Aluminium door complete
including painting one coat primer and fixing in
position with cost conveyance royality taxes of all
material etc...

MNos

3500

14000

20

Painting two coats of enamel paint over a coat of
priming including all cost of labour paint etc.

63.54

Sgm

151.39

12161

Contractor

Bl e nnﬁ’éﬁ;&;—m.”. m‘h
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71 Construction of Black Board 3 Nos 1000 8000
22 | Transportation cost of M.S. Door, window 3693
23 | Cost of 1.2.mt dia Ring 4800
24 | Cost of Display Board with writing detail of the work A000
25 | Cleaning of Boundary wall 2176
26 | CGST&SGST @6%each 329565
27 | Contingency 27467
N Total Rs. 3102471
(Rupees Thirty-One Lakh Two Thousand Four Hundred Seventy-One) Only
| M/S Class" Contractor hereby quoted my %

(Percentage) rates at

& word) excess aver than /less than/ equal to the amount put to tender i.e Rs

Thousand Four Hundred Seventy One ) Only.

1. The contractor should not write anything except quoting of percentages and in case anything else

rate mentioned, the tender is liable to rejection.

2, Strike out which is not applicable.

Mote:

3. Percentage should be quoted upto 2 (two) digit after the decimal point.

Mo of Corrections:

No of over writing;

MNo of Pages:

Contractor

Block De

% (percent) {both in figure
31,02,471/-{ Rupees Thirty One Lakh Two

regarding tender



